1982

SINCE

EXPECTATIONS

EXCEEDING

16875 Diana Lane

Houston, Texas 77058

281.461.7075 phone

281.461.7260 fax

www.jamailsmith.com

Master Agreement

&SSMITH

Thank you for your fime and interest in being added to our pre-qudlifiec
bidders list. You may learn more about Jamail & Smith Construction,
General Contractor, at www.jamailsmith.com

In an effort to simplify the way in which subcontracts are now issued
and vendor information is gathered, we have developed the attached
Master Agreement.,

| have enclosed the Master Agreement, which consists of our general
terms and conditions, and provides all the requirements and informatior
needed to become a quadlified subcontractor. Once the Master
Agreement is completed and returned, we will add you to our
pre-qualified subcontractors list for future bids.

The Master Agreement will only need to be signed once and will remair
on file. You will be issued a Work Release on a per job basis on any
future work that may be awarded.

The first document is the pre-qualification packet. This will help us
better place your company so you may receive the bid invites best
suited for your company. The second document is the Master
contract agreement. Please initial at the bottom of each page

and return original to our Corporate Office. An executed copy will
be returned fo you. The 2-page Insurance Certificate should be sent
to your insurance carrier fo fill out and send back. They should do
so at no charge.

The Special Conditions is for you to keep for your own information. If yo
are certified as a minority business, please include your certificates.

Thank you for your aftention and cooperation. Please do not hesitate
fo contact us should you have any questions or comments.

Sincerely,

Jamail & Smith Construction
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About Jamail & Smith

Established in 1982, Jamail & Smith Construction
has been an integral part of the constfruction
industry for almost 30 years. Our founder, James
Jamail, is the third generation fo be actively
involved in the Houston business community. Our
firm began constructing shopping centers and
retail facilities in 1982 and continues to serve
many of those same clients today. With our
flexibility and responsiveness, we were able to
take on a large amount of work following and
helping the citizens of Harris County recover from
Hurricane Alicia in 1983 and confinued to
perform mostly public sector work through the
1980’'s. In 1992, we added facility maintenance
and repair as a specialty, as well as the
semiconductor industry. We were early to adopt
value-based construction delivery systems and
are now specializing in Job Order Contracting
(JOC), Design-Build, Traditional Hard Bid and
Construction Manager at Risk (CM aft Risk).

We employ over 130 people in six regional offices
and our corporate headquarters in Houston,
Texas. Our management philosophy is to Exceed
Expectations and is based upon achieving
customer satisfaction through innovative
management. This philosophy has allowed us to
achieve over 90% of our work through repeat
business. As we grow, we continue to diversify
our client base and develop our infrastructure to
support sustained excellent performance. We
are currently operating over fifteen (15) JOC's for
Higher Education, K-12 School Districts and
Municipalities across Texas. We also operate an
active subcontracting and general contracting
practice focusing on municipal and school
renovations and repairs. Additionally, Jamail &
Smith is the first contfractor in Texas to delivery
JOC through cooperative purchasing. We now
hold more cooperative JOC's than any other
firm — TXMAS, BuyBoard, JOC First and Central
Texas Purchasing Alliance (CTPA).

Jamail & Smith has a long history of commitment
to safety, which has led to numerous awards
from clients and leading industry organizations
for outstanding safety performance and best
practices including: Associated Builders &
Confractors, Inc. Gold Medal of Safety
Excellence in 2005 and STEP Platinum
Achievement Award for Safety Excellence for
2006 - 2009.

Job Order Contracting

Job Order Confracting is an innovative
confracting technique for facilities maintenance
and construction services. It is designed to
deliver public sector clients the benefits of a
highly responsive and cost effective long term
relationship with a firm that can provide
planning, design and constfruction services to
meet the emergency and recurring/ongoing
needs of facilities owners and managers. JOC is
an effective tool for property owners who serve
multiple tenants or customers and have several
million square feet of property that requires
regular renovation, change of occupancy, major
maintenance and new construction additions.

The Job Order Contracting environment consists
of a large number of concurrent, small projects,
many of them only a few weeks in duration.
While this pace calls for a different kind of
project reporting system it also strains the
traditional Quality Assurance, Quality Conftrol
process. We have a dedicated QA/QC/Safety
manager who reviews our subcontractors QC
systems and ensures our project managers are
building quality into your projects from the
beginning. Following all completions, our QA/QC
manager schedules and conducts a thorough
inspection as a final check to see everything is
operating and performing as planned but we
also use this as a check on how well we are
doing in scope development. In other words, we
ensure that we are actually providing the right
solution for the customer. This is key feedback
for our project managers and one reason why
we continue to deliver the highest level of
service in the industry.




ggmlerlh MASTER SUBCONTRACT AGREEMENT #

REPRESENTATIONS, CERTIFICATIONS, TERMS, CONDITIONS, AND SIGNATURES

THIS MASTER AGREEMENT, by and between JAMAIL & SMITH CONSTRUCTION, “GENERAL CONTRACTOR” and

Legal Name of Subcontractor;

DBA Name of Subcontractor;
referred to herein as “SUBCONTRACTOR”

whose physical address is .

whose mailing address is .

Whose Phone Number is , whose Fax Number is , whose tax ID No/SSNis ,

whose Company is owned by: _ Individual, Partnership, Incorporated in the State of , Date of Incorporation

whose Officer(s) or Owner(s) is/are ,

Type of Work: (State Primary Specialties ) Please List CSI Codes :

is entered into as of (effective date).

1. DEFINITIONS:

In this Master Subcontract Agreement, the following terms shall have the following meanings:

1.1 "Master Subcontract Agreement" hereinafter referred to as "Master Agreement" “Subcontract” or."Agreement" means this Agreement, the terms and
conditions of the Agreement, and all other parts, attachments, exhibits, and schedules which together comprise the Master Agreement documents.

1.2 "Williams & Thomas LP dba Jamail & Smith Construction acting by and through.its:General Partner Smith-Jamail LLC" hereinafter referred to as "Jamail &
Smith Construction”, "General Contractor”, "Contractor" or unless stated otherwise means Jamail & Smith Construction acting on its own behalf.

.3 "Subcontractor" means the person, entity or company that enters into this Master Agreement.

1.4 The "Prime Contract," "General Contract," or "Contract" shall mean that/agreement between the Owner and the Contractor.

The "Owner" shall mean the client that Jamail & Smith Construction (Contractor) has a contract with to perform the construction or services that will be
identified in the Special Condition and made a part of this agreement.

1.6 The term "Work" or “Sublet Work” hereinafter referred to as "Work".or."Sublet Work" means all work to be performed by the Subcontractor under this
Master Agreement, whether completed or partially completed, and includes all other labor, materials, equipment and services provided or to be provided
by the Subcontractor to fulfill the Subcontractor’s obligations. The work may constitute the whole or a part of the subcontracted effort.

1.7 "Work Release" or "Subcontract” means a Jamail & Smith Construction generated document which formalizes the agreement relative to specific work and
which shall be the only authorization for work under.this Master Agreement.

1.8  The “Project” shall mean the location and or project work site specified in the Work Release. The Project is the total construction, in whole or part, which
may include construction by Contractor, Owner or-by separate subcontractors.

1.9 The “Drawings” are the graphic and pictorial portions of the Master Agreement Work Release Documents showing the design, location and dimensions of
the Work, generally including plans, elevations, sections, details, schedules and diagrams.

1.10 The “Specifications” or “Scope of Work” are.that portion of the Master Agreement Work Release Documents consisting of the written requirements for
materials, equipment, systems, standards and workmanship for the Work, and performance of related services.

2. SITE LOCATIONS:
Subcontractor shall be advised of the exact location of the Work at the time specific Work is authorized hereunder.

3. MASTER AGREEMENT:
This Agreement represents the entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or agreements,
either written or.oral, covers and includes all work and services performed and to be performed by Subcontractor under and in accordance with a written Work
Release given by Jamail & Smith Construction to Subcontractor from time to time during the term of this Agreement; provided, however, that this Agreement
does not obligate Jamail & Smith Construction to order or authorize such work or services, nor does it obligate Subcontractor to accept the same, it being the
intent that this:Agreement, together with any applicable Work Release, shall control and govern all work and services ordered or authorized by Jamail & Smith
Construction.and accepted by Subcontractor and shall, during the term thereof, define the rights and obligations of & Smith Construction and Subcontractor with
respect thereto. By execution of this Master Agreement, Subcontractor agrees to be bound to the Contractor by the terms of the Prime Contract, and to assume
toward.the Contractor all the obligations and responsibilities which the Contractor, by the Prime Contract, assumes toward the Owner. This Agreement does not
change or prejudice the rights of the Owner and Contractor as outlined in the Prime Contract with respect to the Work to be performed by the Subcontractor. The
Subcontractor shall enter into similar agreements as this with its sub-subcontractors. Each Party to this Agreement acknowledges that it is familiar with the terms
of the Prime Contract and agrees that the Prime Contract (including the contract documents incorporated therein) is incorporated herein in its entirety for all
purposes as if copied at length and attached hereto. In the event of a discrepancy between the Prime Contract and this Agreement, the more stringent
requirement shall apply. Copies of the Prime Contract conditions and terms are available for each Subcontractor. This Agreement and applicable work releases,
if any, shall not be construed to create a contractual relationship of any kind (1) between the Owner and Subcontractor or Sub-subcontractor, (2) between the
Owner and General Contractor or (3) between any persons or entities other than the General Contractor and Subcontractor. The General Contractor shall,
however, be entitled to performance and enforcement of the obligations under the Prime Contract intended to facilitate performance of the Subcontractor duties
under the Prime Contract.



JAMAIL & SMITH CONSTRUCTION MASTER SUBCONTRACT AGREEMENT

The Master Agreement documents constituting this Master Agreement are as follows:

1. This Master Agreement (10 pages),

2. Special Conditions, Inclusions and Exclusions <Exhibit A>

3. Payment Request Form (1 page) <Exhibit B> (paragraph 4)
4. Insurance Requirements (2 pages) <Exhibit C.1>

5. Standard Insurance Coverage Form (2 pages) <Exhibit C.2> (paragraph 11d)
6. Joint Check Agreement (3 pages) <Exhibit D>

7. Work Release (as issued on a per project basis) <Exhibit E>

8. Progress Schedule (as added for each Work Release) <Exhibit E>

9. Partial Release of Lien (1 page) <Exhibit F.1>

10. Full Release of Lien (1 page) <Exhibit F.2>

11. Affidavit and Bill of Sale for Stored Materials <Exhibit G>

12. Subcontractor Daily Report (as added per project) <Exhibit H> (paragraph 6e)
13. Pre-Qualification Form (4 pages) <Exhibit I>

14. Supplier Use Affidavit (as added per Work Release) <Exhibit J>

15. Prime Contract (as applicable to each Work Release) <Exhibit K>

16. If applicable, Addendum dated

4. PROGRESS PAYMENTS:

A. In accordance with the terms of an issued Work Release and this Master Subcontract Agreement, Jamail & Smith Construction promises to pay
Subcontractor for full, accurate and timely performance of all Work, in accordance herewith and as specified on the Work Release. Prior to submission of
Subcontractor’s first Monthly Payment Request, Contractor may require Subcontractor to submit, for Contractor’s approval, a payment request breakdown
form listing the major amounts of the Work Release and the dollar value of each. This form, if required, shall-be completed by Subcontractor each month to
show the proportionate amount of each element completed to date and submitted to Contractor attached.to the Payment Request Form (Exhibit B).

B. Unless otherwise provided in the Work Release, Subcontractor shall provide and pay for labor, materials; equipment, tools, construction equipment and
machinery, water, heat utilities, transportation, and other facilities and services necessary for proper.execution and completion of the Work, whether
temporary or permanent and whether or not incorporated or to be incorporated in the Work. Subcontractor shall submit its monthly payment request on or
before the 20th day of the month. Monthly Payment Requests shall include an invoice in theform provided herein as Exhibit B on the Subcontractor’s
letterhead, Partial Release of Lien Waiver (Exhibit F.1), and Affidavit and Bill of Sale for Stored materials (Exhibit G), if required. Invoices received after this
date will be considered as the next succeeding month's business. The Subcontractor will provide a breakdown of Labor and Materials. The
Subcontractor will provide lien waivers (releases) from any and all subcontractors and suppliers to show evidence that all accounts pertaining to
the Project have been paid in full. If such lien waivers (releases) are not provided, Subcontractor will accept joint checks payable to the
subcontractor and any sub-subcontractors and/or suppliers who have performed work or provided materials for the Project in return for lien
releases. All invoices submitted by the subcontractor shall be divided to show material and labor charges for the period invoiced.

C. Contractor shall retain not less than 10 % of the gross amount of each Monthly.Payment Request or 10% of so much thereof as is approved for payment,
whichever is less; such sum shall be accumulated and not be released to Subcontractor until thirty (30) days after completion of the Project.

D. Provided there has been no breach or default under this Master Subcontract Agreement, Contractor shall make payment on the latter of the following dates:

1. On or before the 20th day of the following month:

2. Within five days of receipt of like payment from Owner:

3. Within five days of Subcontractor curing any breach of contract, including but not limited to having been notified of failure to perform pursuant to Article
17, notification of intent to file liens or other claims and or the filing of such liens or other claims by sub-subcontractors and suppliers of Subcontractor,
failure to provide required insurance and bonds; and failure to invoice in accordance with the terms of this Agreement. Partial Lien Waivers (Exhibit F.1)
from each Subcontractor's subcontractors and suppliers shall constitute satisfactory evidence that all accounts have been paid in full.

4. Subcontractor agrees to submit all close=out documents to Contractor prior to invoicing 75% complete or as documents become available as to not
hinder Contractors close-out process. Contractor is not obligated to release retainage until Subcontractor has submitted all required close-out
documentation pertaining to Subcontractor's scope of work; including all warranties, owner manuals, releases and any other documentation required to
close out the project completely. If Subcontractor fails to supply sufficient documentation to allow the Contractor to close out the project with the Owner,
Subcontractor shall be liable for-all:such damages associated with their failure to do so.

Notwithstanding the foregoing, Subcontractor agrees that Contractor shall never be obligated to pay Subcontractor under any circumstances,
unless and until funds are received by Contractor in full, less any applicable retainage, covering the work and materials for which Subcontractor
has submitted a payment request. Owner’s payment to Contractor shall be a condition precedent to Contractor’s obligation to pay the
Subcontractor and Subcontractor’s right to receive payment. This paragraph shall not be construed as a time of payment clause. Subcontractor
hereby acknowledges that it is assuming the risk of non-payment by the Owner. This condition precedent also applies to Contractor’s obligation to
pay change orders, retainage or final payment , if any, and Contractor’s exercise of a right of offset shall not be a breach of any payment provision
hereof, and shall not be construed as being a violation of the Texas Trust Fund Statutes. Contractor shall never be obligated to pay retainage to
Subcontractor until Contractor has received all of Contractor’s retainage in full. This paragraph supersedes all other provisions of this Agreement,
and any conflicting language shall be modified or deemed to be consistent herewith.

E. Monthly progress payments to Subcontractor shall in no way imply approval of Subcontractor's Work.

F. The Subcontractor may be paid for materials stored on the jobsite, in a bonded warehouse, or at the Subcontractor’s facilities, provided such payments are in
accordance with the terms of the Prime Contract. In such cases insurance shall be provided with Contractor and Owner’s names on the policy. Subcontractor
shall furnish detailed inventory, including invoices, for all stored materials which Subcontractor has requested payment (Exhibit G). Payment for stored
materials shall not include any profit or overhead.

G. Subcontractor acknowledges and agrees that its failure to make timely payments to its subcontractors, laborers, material, men and suppliers shall constitute a
material breach of this Agreement. Subcontractor further acknowledges that the receipt of claims or liens by General Contractor or General Contractor’s
surety, or Owner from Suppliers and Sub-subcontractors causes unspecified administrative costs and reputation damages to General Contractor.
Subcontractor agrees that it will take every measure necessary to eliminate Supplier and Sub-subcontractor claims, and as a liquidated damage, agrees to
have its Subcontract or Work Release price reduced by $100 for each claim or lien received by General Contractor, Owner, or General Contractor’s Surety
relating to Subcontractor’s accounts.
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JAMAIL & SMITH CONSTRUCTION MASTER SUBCONTRACT AGREEMENT

5. FINAL PAYMENT:
Contractor shall make Final Payment to Subcontractor after the Work is complete and accepted by Owner and Architect, or such others whose approval is
required under the Prime Contract, providing like payment shall have been made by Owner to Contractor, and further providing that Subcontractor has furnished
to Contractor applicable warranties, owner manuals and all other required close-out documentation and Subcontractor has furnished Contractor with a Final Lien
Waiver (Exhibit F.2), satisfactory evidence that all labor and material accounts incurred by Subcontractor in connection with the Sublet Work have been paid in
full. Final Lien Waivers and/or Supplier’s Final Release Forms acceptable to Contractor from each of Subcontractor’s Subcontractors and Suppliers shall
constitute satisfactory evidence that all accounts have been paid in full. In addition to Subcontractor, each Owner and Officer of Subcontractor is jointly and
severally responsible for the full payment of any Supplier or Subcontractor bills, liens, or claims arising from this agreement under the account of Subcontractor.
See Articles 4, 7, 11, and 21 of this Agreement for requirements relating to request for Final Payment. The meaning of the provisions of the Prime Contract, as it
may be determined by any final judgment or good faith settiement of litigation between Owner and Contractor, will control with respect to measurement,
quantities and payment, including payment for extras, changes, and variations in Plans and site conditions.

6. PERFORMANCE:

A. The Subcontractor shall supervise and direct the Work, using the Subcontractor’s best skill and attention. The Subcontractor represents and warrantsthat it is
fully qualified and experienced in every respect to perform the work and it is properly licensed, equipped, organized and financed to perform such work. The
Subcontractor shall be solely responsible for and have control over construction means, methods, techniques, sequences and procedures and-for
coordinating all portions of the Work under the Master Agreement Work Release unless the documents give other specific instructions concerning these
matters. The Subcontractor shall perform all Sublet Work covered by this Agreement in complete accordance with all applicable standards and recommended
practices and in accordance with all tolerances set forth in those standards and specifications. Subcontractor further agrees to perform the Sublet Work in a
safe, careful and workmanlike manner in accordance with the best construction practices and with this Agreement, and.in strict accordance with the Prime
Contract, and to assume and discharge all responsibilities which Contractor has assumed under the Prime Contract with respect to the Sublet Work, except
as otherwise provided herein. Subcontractor agrees to procure materials and supplies in advance and to provide sufficient men, equipment and supervision to
ensure that the Sublet Work will be prosecuted diligently and coordinated with other work at the site and completed within‘the time allotted and in accordance
with the requirements of the Prime Contract. Subcontractor has satisfied itself, by its own investigation and research; regarding all the conditions affecting the
Work to be done and materials to be furnished, and as to the meaning and intention of the Prime Contract. Prior.to Subcontractor's use or installation of
materials or equipment furnished by Contractor or Owner, Subcontractor shall conduct such inspections and/or tests as it may require to satisfy itself as to
the quality and adequacy of the said material or equipment.

B. The Subcontractor shall be responsible for unloading and hoisting all its materials, supplies, tools, and equipment in order to ensure timely completion of the
Sublet Work, and in such manner as to not impede the Work or progress of any other contractor. Subcontractor shall execute a written agreement prior to use
of Contractor's equipment with or without equipment operator.

C. Subcontractor shall be responsible for maintaining, protecting and/or operating Sublet Work during emergency conditions, abnormal weather conditions and
routine start-up operations.

D. Subcontractor agrees to provide adequate manpower to coordinate and perform its.Sublet work in accordance with that being done by other trades on the job
and without additional cost to Contractor for variance in hours worked per day or per week. Contractor reserves the right to approve or disapprove
Subcontractor's personnel during the course of the Sublet Work, and:may require the replacement of any person deemed unsatisfactory.

E. Subcontractor shall complete and submit to Contractor, on a daily basis, Subcontractor Daily Report (Exhibit H), which will be furnished to Subcontractor by
Contractor.

F. Contractor is dedicated to quality construction and Subcontractor agrees to perform the Sublet Work in a manner consistent with quality standards as set out
in the Contract Documents. If Contractor issues Supplemental Quality Assurance/Quality Control Standards, Subcontractor shall perform the Sublet Work in
compliance with such standards, but will not be required.to modify work already completed in accordance with the modified standards.

G. Subcontractor will maintain a neat working area and.will not permit trash and debris to accumulate unreasonably, and will remove all trash and debris caused
by its operations.

H. Subcontractor further agrees to comply with.work rules imposed by Contractor or by Owner under the Prime Contract, including but not limited to drug
screening of workers and specialized safety training. Subcontractor agrees to actively support the Contractor's Safety Program by employing good safety
practices, conducting weekly safety meetings, and further agrees to take corrective action immediately upon receipt of a Safety Citation from the Contractor.
Subcontractor shall be responsible for the'safety of its employees and of its work area, including ingress and egress to and from the work area. Questions
regarding the application of work rules.and safety standards will be directed to Contractor.

7. SUBMITTALS AND APPROVALS:

A. Subcontractor shall carefully examine Specification requirements for approval material to be submitted such as shop drawings, data, schedules, samples, and
other Documents'as may berequired. Then Subcontractor shall submit such material at its own expense and in such form as required by the Prime Contract
in sufficient time to prevent any delay in the delivery of such materials and the installation thereof. If “in place” or “as-built” drawings are specified to be
prepared, these shall be prepared and submitted to Contractor before Final Payment is requested.

B. Subcontractor.shall submit, as a minimum, one (1) sepia and eight (8) prints of all shop drawings for approval and one (1) sepia and five (5) prints of
approved shop drawings for field use.

C Subcontractor shall submit a list of Suppliers and Sub-subcontractors, if any, which it intends to use for the completion of its work under this Contract within
ten(10) days from the date Work Release for any particular sublet work is signed. Submitted Suppliers and/or Sub-subcontractors shall be creditworthy and
fully capable of timely performance. If in the sole judgment of Contractor, that one or more of the submitted Suppliers and/or Sub-subcontractors is
unacceptable, Contractor shall notify Subcontractor of its decision, and Subcontractor shall procure replacement Suppliers and/or Sub-subcontractors for
Contractors approval within ten (10) days from the date of Contractor's notice. Such approval shall not be unreasonably withheld.

8. COMMENCEMENT AND COMPLETION OF THE WORK:

A. Time is of the essence of this Agreement. Subcontractor agrees to supply materials, labor and equipment as necessary to commence this Sublet Work when
directed by Contractor. Subcontractor shall diligently pursue the completion of its Sublet Work, and coordinate its Sublet Work with that being done on the
Project by Contractor and other trades so that it's Sublet Work or the work of others shall not be delayed or impaired by any act or omission of an act by
Subcontractor. Contractor shall have the right to decide the time or order in which the various portions of the Work shall be installed or the priority of the work
of other subcontractors, and, in general, all matters representing the timely and orderly conduct of the work of Subcontractor on the premises.
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JAMAIL & SMITH CONSTRUCTION MASTER SUBCONTRACT AGREEMENT

B. Contractor may prepare a coordinated Progress Schedule in connection with each Work Release or series of Work Releases; and if it does so, Subcontractor
is required to perform its work in accordance with such Schedule as it may be reasonably modified by Contractor as work progresses. Should Subcontractor,
in the sole and exclusive opinion of Contractor, fail to maintain the progress of the Work, Contractor may direct Subcontractor to take such steps as
Contractor deems necessary to improve the rate of progress of the Work, including requiring the Subcontractor to increase the number of shifts and/or
overtime operations, days of work, or other remedies, and to submit for approval a schedule demonstrating the manner in which the required rate of progress
will be regained, without additional cost to Contractor. Contractor may require Subcontractor to prosecute in preference to other parts of the Work, such part
or parts of the Work as Contractor may specify. In the event Subcontractor is unable to maintain progress in accordance with the Schedule by reason of
events for which extensions of time are permitted in the Prime Contract, Subcontractor's time for completion shall be extended for such amount of time as
Contractor and Subcontractor agree to, provided, that a time extension in at least the same amount of time is given by Owner to Contractor, and further
provided, that notification of delay is given as provided herein. This time extension shall be the sole remedy for such delays. Subcontractor shall not.be
entitled to recover damages from Contractor or Contractor's surety for any delays, which do not result from Contractor's performance of the Work, or for
which Contractor is not fully compensated by Owner. Should Subcontractor cause any other delay to the work of Contractor, or Contractor's other
subcontractors, Subcontractor shall be liable for all damages suffered by Contractor on account of such delay(s), including but not limited toany.liquidated
damages assessed by Owner, Contractor's extended home office overhead and project general conditions costs.

C. Subcontractor shall provide all schedule data and shall provide all periodic schedule update data required by Prime Contract or by Contractor..Said schedule
data shall be consistent with the Progress Schedule in Exhibit E or as attached to the Work Release, or as may be applicable.

9. CHANGES IN THE WORK:
Subject to the terms of the Prime Contract, Contractor shall have the right and power to request a change in the Sublet Work. Should Contractor, at any time
during the progress of the Work, request any changes in the Scope of the Sublet Work in this Agreement, Subcontractor shall withina reasonable time thereafter
submit an itemized estimate reflecting any cost changes required to make the changes. Such itemized estimate shall:be furnished in sufficient detail that
Contractor can distinguish the direct labor man-hours and labor costs, direct material, direct equipment, applicable:labor.markups for employee labor burdens
and benefits, and allocation of home office overhead and a reasonable profit. All elements of potential cost are subject to negotiation, however; in the event
agreement cannot be reached on estimated costs, Subcontractor reimbursement will be limited to actual direct costs plus 10% markup. It is distinctly understood
and agreed, regardless from whom orders may be taken for changes in the Scope of the Work, that no such.changes are to be made except by a written
Subcontract or Work Release Change Order issued by an authorized signatory of Contractor and then.only when such order sets forth the amount of any
addition or deduction and is signed by both parties thereto. In addition to any General Contractor Officer-of the Corporation, authorized signatories shall be
stated on the assigned Work Release. If Subcontractor initiates a substitution, deviation or change which affects the Scope of Work or the Sublet Work or
causes expense to Contractor, Subcontractor shall be liable for the expenses thereof. Notwithstanding anything herein to the contrary, Contractor may, pursuant
to the requirements of the Prime Contract, order Subcontractor to proceed with changes for which final price and/or time have not been determined.

Subcontractor shall proceed with the Work in accordance with the directives of Contractor. In the absence of an agreement between Contractor and

Subcontractor on the proper change to the amount or the time for performance of any Work Release because of a change in the Work, Subcontractor may treat

the matter as a claim. In such event, the Subcontractor shall be entitied to recover only the amount by which its direct costs have been reasonably increased

over the direct cost of performing the Work without the change in the Work, plus ten percent (10%) (5% on Sub-Subcontractor's work) of direct cost to cover

supervision, field office and home office overhead, profit and all other costs. Directcosts shall be limited to lesser of actual or reasonable costs of the following:

1. Cost of Labor, including social security, old age and unemployment insurance, fringe benefits required by agreement or custom, and worker's compensation
insurance;

2. Materials, supplies and equipment including cost of transportation, whether incorporated or consumed;

3. Rental cost of machinery and equipment, exclusive of hand tools, whether rented from the Subcontractor or others at rates that are no greater than market
rates in the locale of the Work at the time of the Work. The rental value of the Subcontractor's own equipment shall not be more than local rental rates, which
rates shall be further adjusted to reflect cost exclusive of overhead and profit;

4. Premiums for all bonds and insurance (Subcontractor.only) permit fees and sales, use or similar taxes related to the Work;

5. Cost of Subcontractor’ subcontractors for performing.the Work for which claim is being made by Subcontractor. The amount allowable for Subcontractor’s
subcontractors shall be calculated using the:same standards set out herein for direct Work by the Subcontractor; and

6. Subcontractor and each subcontractor to Subcontractor involved shall furnish evidence of costs such as copies of original invoices for materials, payroll
vouchers for labor, etc., upon request by the Contractor. Any increase in the time for performance shall be limited to the amount of time by which activities
critical to overall completion of the Projectare delayed by the change in the Work. If it is reasonably possible to perform the change in the Work concurrently
with Work that is critical to overall completion, no time extension shall be granted by reason of a change in the Work.

10. COMPLIANCE WITH LAWS:

A. Subcontractor agrees to comply, at its sole expense, with all laws and regulations applicable to Subcontractor, Contractor, and/or the Work covered by the
Prime Contract, including but not limited to the Occupational Safety and Health Act of 1970 as amended, including all applicable safety and health standards,
including compliance'with the Hazard Communication Standard 1926.59, and the revised Excavation Standard 1926.650 through 1926.652 and applicable
Appendixes; the Resource Conservation and Recovery Act as amended; the Comprehensive Environmental Response; Compensation and Liability Act of
1980 as amended; the Emergency Planning and Community Right to Know Act as amended; the Toxic Substance and Control Act as amended; the Clean
Water Act as.amended; the Safe Drinking Water Act as amended; the Clean Air Act as amended; the Atomic Energy Act of 1954 as amended; the Fair Labor
Standards Act of 1938 as amended; the Construction Safety Act (Public Law 91:54) as amended; the Immigration Reform Control Act of 1986 and the Civil
Rights Act of 1964 as amended; including rules and regulations promulgated hereunder and including Executive Order 11246 as amended.

B. Subcontractor agrees to inspections by the Contractor to determine compliance with safety, health, and environmental standards. Subcontractor
acknowledges that Contractor's right to inspect or not to inspect shall not in any way relieve Subcontractor of its obligations.

C. Subcontractor agrees to indemnify, defend and hold harmless the Contractor from any and all liability and damages, fines, costs, and attorneys’
fees incurred by Contractor on account of Subcontractor's failure to comply with all laws and governmental requlations applicable to the Work.
Subcontractor agrees not to remove guards of safety appliances, except on written authority of Contractor's Superintendent, and to replace such guards and
appliances promptly. Failure to make such replacement will authorize Contractor to do such work and charge the costs thereof to Subcontractor.

D. Subcontractor represents and warrants that the company has not been designated as an Extra-Hazardous Employer by the Texas Workers Compensation
Commission and agrees to immediately notify the Contractor in writing if Subcontractor becomes so designated during the period of time that an Agreement
exists with the Contractor. At Contractor's option, this Agreement may be terminated upon notification of Subcontractor being designated as an Extra-
Hazardous employer.
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11. INDEMNIFICATION, INSURANCE AND BONDS:

A. To the fullest extent permitted by law, Subcontractor agrees to indemnify, defend, and hold harmless the Owner, Contractor and corporations
which directly or indirectly through one or more intermediaries control, or are controlled by, or are under common control with Contractor, and
the directors, officers, agents, and employees of Owner, Contractor and of such corporation along with any other entity for whom indemnification
by Contractor is required under the Prime Contract, against all liability and claims for death of or injury to any person, including but not limited to
employees of Subcontractor or of any indemnitee, or property damage, including the loss of use of property, including expenses and attorneys
fees related thereto, arising or alleged to arise out of or in any way to this Agreement or Subcontractor’s performance of the Sublet Work or other
activities of Subcontractor and its agents and employees on and around the premises on which the Work is to be performed, even if such claim or
liability is caused in whole or in part by the negligence of any indemnitee, it being the express intent of the parties that the Subcontractor
indemnify the Contractor even from the Owner’s and Contractor’s own negligence. Subcontractor also agrees to indemnify the Owner and
Contractor and hold it harmless from all expenses, including attorney’s fees caused by or related to any breach by Subcontractor of the
covenants contained in this Agreement. Subcontractor shall be responsible for damage to or loss of the Sublet Work, whether completed or.under
construction, until responsibility for the Work has been accepted by the Owner, and Subcontractor agrees to indemnify Owner and Contractor
against all expenses and costs caused by any such damage or loss from any cause, even if such damage or loss is caused in whole or in part by
the negligence of any indemnitee. Subcontractor will also take precautions to protect other portions of the Work. It is agreed with respect to any
legal limitations now or hereafter in effect and affecting the validity or enforceability of the indemnification obligation under the above paragraph,
such legal limitations are made a part of the indemnification obligation and shall operate to amend the indemnification obligation to the minimum
extent necessary to bring the provision into conformity with the requirements of such limitations, and as so modified, the indemnification
obligation shall continue in full force and effect.

B. Subcontractor agrees that neither it nor its Subcontractors, Suppliers, Mechanics or anyone claiming under them, shall have any lien upon the Sublet Work,
the Work, or the premises on which the Work is performed; and Subcontractor hereby waives on behalf of itself andiits subcontractors, suppliers and
mechanics and those claiming under them, all right to any such lien. Subcontractor agrees to indemnify Contractor and:‘Owner against all lien claims and
bond claims, including expenses, costs of bonds to remove liens, and attorney’s fees related to such claims, which' may be asserted by Mechanics, Material-
men, Suppliers, Subcontractors of Subcontractor or anyone claiming under any one of them. Subcontractor also.agrees that if liens are placed on the Work or
the premises on which the Work is performed, it will immediately obtain such bond, which is necessary to remove such lien. If bond claims and/or lien claims
are filed by any Sub-subcontractors, Material-men, Suppliers or Mechanics of Subcontractor, Contractor may suspend payments to Subcontractor and either
hold money due to Subcontractor or make payments to the claimants and charge the payments against Subcontractor, without prejudice to the Payment (if
required). Itis the intent of the Parties that the Payment Bond be for the benefit of Contractor and Qwner and not for the benefit of third parties except to the
extent necessary to protect Contractor and Owner.

C. Subcontractor’s obligation to indemnify Contractor against any attorneys fees or other costs orexpenses incurred by Contractor in connection with the
defense of any claims or causes of action shall be construed as a separate item of indemnification that shall be an absolute obligation of Subcontractor even
if such claims or causes of action are invalid or groundless, or arise from the negligence of Contractor.

D. In addition to any other insurance which Subcontractor may be required or choose to carry, Subcontractor at its sole expense shall maintain in effect, from the
date that work commences under this Agreement through the Warranty Period, the insurance coverage which is scheduled on the attached Insurance
Requirements (Exhibit C. 1). Certificate(s) of Insurance stating the limits and coverage’s required by Contractor shall be executed by Subcontractor's
insurance carrier(s) and, when properly executed, shall become Exhibit C.2 to this Agreement. Until said Certificate(s) of Insurance is properly executed by
insurance carrier(s) acceptable to Contractor, the Subcontractor may not enter the jobsite premises to perform any portion of this Sublet Work. By execution
of this Agreement, Subcontractor acknowledges that failure to meet all insurance requirements, or cancellation either by the insured of the insurer of any
portion of the insurance required to be carried by Subcontractor by this Agreement, or the lapse or suspension of the required insurance for any reason shall
be considered a material breach of this Agreement by Subcontractor and Contractor shall be entitled to exercise the termination rights set forth in Article 17
and any other right contained in this Agreement and shall have the right to prohibit Subcontractor from entering the work premises.

E. Subcontractor shall cause its subcontractors:to procure insurance covering the above liabilities under policies in form, and amounts and with insurance
companies acceptable to Contractor. Subcontractor will obtain said policies or certificates thereof and deliver them to Contractor. If Subcontractor or its
subcontractors do not acquire acceptable insurance, Contractor may acquire the required insurance coverages and charge the expense for such coverages
to Subcontractor.

F. Subcontractor shall promptly obtain insurance for the Work as specified in this Subcontract Agreement. Subcontractor must use Contractor’s standard
insurance certificate form (Exhibit.C.2). Subcontractor shall provide the required insurance certificate(s) to Contractor prior to commencing the Work and shall
be liable to Contractor for.the consequences of Subcontractor’s delay in obtaining the required insurance policies and coverages.

Subcontractor acknowledges that it may not enter the jobsite until Contractor receives and approves the specified insurance certificate(s). Each insurance
certificate must state that the insurance carrier is required to give Contractor thirty (30) days prior written notice of cancellation or material change that
reduces.or restricts the coverages or liability limits of any insurance policy. Subcontractor’s insurance certificate(s) shall also include the Project name in a
conspicuous-location. The insurance requirements described in this Agreement are not intended to and shall not in any way limit or qualify the liabilities and
obligations Subcontractor assumes pursuant to this Agreement. The obligations described in the foregoing paragraphs Article 11.A through Article 11.F shall
survive the termination or expiration of this Agreement.

G. Subcontractor's materials and equipment that will become an integral part of the completed Project, either on the site or in the building, and completed
portions of the Sublet Work, may be covered by a Builders Risk insurance policy containing certain deductibles and exclusions purchased and maintained
either by Owner or Contractor. If so covered, Subcontractor shall be responsible for the deductible portion of each claim covered by the Builders Risk
insurance policy. If such coverage is available, a copy of said Policy or a certificate would be available for Subcontractor's inspection at Contractor's home
office or project office. It is Subcontractor’s responsibility to evaluate the protection afforded by that Policy, if applicable, and to carry its own insurance
against all losses not covered by said Policy. Futhermore, Subcontractor is responsible for maintaining, protecting and/or operating Sublet Work until work is
complete and accepted by Owner; including taking precautions to protect the work from theft and vandalism. Builder's Risk insurance, if provided, will not
provide coverage for tools, equipment or other items which Subcontractor uses in connection with the Work and which are not intended to become a permanent
part of the Work.
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H. Subcontractor may be required to provide a Payment Bond and a Performance Bond prescribed by and with Surety Company acceptable to the Contractor in
the full amount of this Agreement for the faithful performance of this Agreement. Requirements for Performance & Payment Bonds will be stated on individual
Work Releases. If Contractor requires bonds, Subcontractor shall pay the premium for bonds and the cost shall be included in Subcontract or Work Release
Amount (Article 3). Any changes in the scope of Sublet Work that involve an increase of more than 10% in the original contract amount will require a rider
from the Surety Company raising the penal amount of bond to agree with the revised contract amount.

|. Subcontractor shall submit to Contractor, within twenty-four (24) hours, copies of all accident reports arising out of any injuries to its employees or those of
any firm or individual to whom it may have sublet work, or any property damage arising or alleged to have arisen on account of any work done by
Subcontractor under this Agreement. Subcontractor shall be responsible to investigate and report to Contractor any and all onsite accidents, citations, safety
violations, injuries or incidents that occur while performing work. Subcontractor shall submit to Contractor, a written initial accident/incident report within 24
hours following such occurrence. In no event shall notification to Contractor be more than twenty-four (24) hours after such occurrence.

12. PATENTS:
Subcontractor agrees to indemnify, defend and hold harmless Owner and Contractor from any claims, demands, or damages of any nature on“account of the
alleged use of any patented invention, article or process in connection with its work under this Agreement, either in the course of construction or after
completion of the Sublet Work, and Subcontractor further agrees to defend at its own expense, any suit for alleged infringements.

13. DEFECTIVE WORK AND CLAIMS:
Payments otherwise due may be withheld by Contractor on account of defective work not remedied, claims filed, evidence indicating probability of filing of
claims, failure of Subcontractor to make payments properly to its Sub-subcontractors or to make payments for material or labor, or a reasonable doubt that the
Sublet Work can be completed for the balance then unpaid. If the said causes are not removed within forty-eight (48) hours after Contractors notice, Contractor
may rectify the same at Subcontractor’s expense. In the event there is a time sensitive situation and Subcontractor cannot be reached, Contractor may proceed
with immediate action and back charge such charges not performed by Subcontractor and in Subcontractor's scope of work to the Subcontractor's work release.
Contractor may offset against any sums due Subcontractor hereunder the amount of any liquidated or un-liquidated obligations of Subcontractor to Contractor,
whether or not arising out of this Agreement. In the event, Contractor performs any of Subcontractor's work.or pays for'any of Subcontractor's supplies or
equipment or labor, Contractor shall be entitled to recover these costs from Subcontractor (whether by deduction from payments of this or any other contract
with Contractor), or otherwise. In any such case, Contractor will be entitled to its costs incurred plus a mark-up.of 15% for Contractor's administrative overhead.
Nothing contained herein shall limit Contractor's entitiement to other damages (including delay damages) which Subcontractor's action may have caused.
Subcontractor agrees to be bound by all the provisions of the Prime Contract, including but notdimited to provisions relating to quantities, measurement and
payment, change orders, extra work, variations in Plans and/or site conditions, time extensions and claims. Contractor agrees that it will present to Owner any
reasonable claim for payment, time extension or any other reasonable item which Subcontractor, in‘good faith chooses to submit, provided that Subcontractor
agrees to prepare all notices in a proper manner sufficiently in advance of the time for'notice to permit Contractor to submit the notice, and Subcontractor agrees
to prepare the documentation, comply with all other requirements of the Prime Contract, and do all things necessary to enable Contractor to present
Subcontractor’s claim. Contractor agrees to cooperate with Subcontractor in presenting.Subcontractor’s claims, and Subcontractor agrees to cooperate with
Contractor and all other subcontractors of Contractor in presenting all claims, to the extent that such cooperation is reasonable. Subcontractor may not recover
more from Contractor than the amount Contractor recovers from Owner in its recovery on claims, all extra work and change orders must be authorized in writing
and signed by Contractor. Subcontractor will furnish Contractor time sheets, invoices and other substantiating data necessary to satisfy the requirements of
Contractor and the Owner. If any part of the Sublet work depends upon.the work of the Contractor or of any other subcontractor, Subcontractor shall inspect
such other work and promptly report to Contractor any defects or inadequate performance which adversely affects Subcontractor’'s work. If there appear to be
any variations or discrepancies of dimensions, quantities, or-other.matters set forth in the Plans, Specifications and other portions of the Prime Contract,
Subcontractor will promptly bring the matter to the attention of Contractor in writing. Subcontractor agrees to be bound by the terms of the Prime Contract with
respect to such variations. All claims which Subcontractor has or wishes to assert against Contractor must be presented in writing to Contractor not later than
ten (10) calendar days after Subcontractor is aware or should:be aware that a claim will or does exist, or such longer time as may be provided by law, even
though the exact nature of the claim and the amount of the claim may not be determinable at that time. The nature of the claim and the amount of the claim must
be presented to Contractor in writing as soon thereafter as Subcontractor has or should have such information, and Subcontractor hereby waives all claims not
presented as provided herein.

14. CLEANUP:

A. Subcontractor acknowledges that the execution of the Sublet Work will result in an indeterminate amount of debris. Subcontractor agrees to retrieve, pick up
and remove and place at a location designated by Contractor all such debris each day (or as otherwise required by Contractor) during the course of its work
and on final completion of its work. If after twenty-four (24) hours' notice by Contractor's representative to Subcontractor's representative at the jobsite,
Subcontractor has not diligently proceeded with the cleanup as outlined in this paragraph, then Contractor has the right to proceed with the cleanup work with
its own labor at Subcontractor's expense.

B. Notwithstanding anything to the contrary herein, Subcontractor shall retain title to and full legal responsibility for all such debris and to any substances
described below brought to the Project location by or for the benefit of Subcontractor. Subcontractor shall not place, cause or permit to be placed or dispose
(as defined by applicable environmental laws) of any of the following in Contractor's trash dumpster, trash trucks, or anywhere on and/or around the Project
location: Hazardous Substances (hereinafter defined); commercial products or chemicals which are off specification, outdated, unused or banned, including
the containers of same, liquids and sludges from septic tanks and food service grease traps; chemical-containing equipment removed from service, e.g.,
filters., cathode ray tubes, acetylene tanks, fluorescent light tubes, and/or all other substances which (i) the transporter which contracts with Contractor (if
any) does not transport or allow to be transported under its agreement with Contractor; and/or (ii) the disposal facility(ies) which contracts with Contractor (if
any) does not dispose of or allow to be disposed of under its agreement with Contractor. Copies of the relevant portions of such agreements are available for
examination by Subcontractor upon request. Subcontractor shall, in compliance with all applicable laws, arrange directly (i) with third party transporter(s) for
transportation from the Project location of all of the substances described in the preceding sentence and (i) with third party disposal facility(ies) for disposal of
all of the substances described in the preceding sentence. Contractor may at its option contract with a transporter(s) and/or a disposal facility(ies) to remove
all debris not described in the second sentence of this paragraph at such intervals as Contractor shall determine necessary. “Hazardous Substances” shall
mean all pollutants, contaminants, chemicals, wastes and any other carcinogenic, ignitable, corrosive, reactive, toxic, or otherwise hazardous substances or
wastes subject to regulation, control, or regulation under applicable environmental laws. By way of example only, the term “Hazardous Substances” includes,
but not limited to petroleum, urea formaldehyde, flammable, explosive, and radioactive materials, PCBs, pesticides, herbicides, asbestos, sludge, slag, acids,
metals, solvents, and waste waters.
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15. PERMITS:
All permits (except Contractor's main building permit), licenses, tap fees and easements necessary for the prosecution of this Sublet Work shall be procured
and paid for by Subcontractor. Subcontractor shall give all notices and comply with all laws, ordinances, rules, and regulations bearing on the conduct of the
Sublet Work as drawn and specified. If Subcontractor observes that Plans and Specifications are at variance therewith, it shall promptly notify Contractor in
writing. If Subcontractor performs any work contrary to such laws, ordinances, rules and regulations without such notice to Contractor, Subcontractor shall
bear all costs arising therefrom.

16. ARCHITECT AND/OR OWNER APPROVAL AND COMMUNICATION:
This Agreement and Subcontractor may be subject to approval by Architect and/or Owner. The Subcontractor will not have any direct communication with the
Owner in connection with this Subcontract, except as otherwise provided in the Contract Documents or when direct communications have been authorized in
writing by Contractor. All communication by Subcontractor to the Owner must be made through the Contractor. Contractor shall make reasonable efforts to
represent Subcontractor's concerns to Owner. In the event Subcontractor makes direct contact with the Owner in connection with any Work Release;
Contractor may terminate Subcontractor's Work Release per Article 17.

17. TERMINATION:
A. TERMINATION FOR DEFAULT:

Should Subcontractor at any time fail to supply a sufficient number of skilled workmen or a sufficient quantity of materials of proper quality, or fail in any
respect to prosecute the Work covered by this Agreement with promptness and diligence, or fail to perform work of the quality required by the Prime Contract,
or fail in the performance of any of the agreements herein contained, or should any workmen performing work covered by this Agreement engage in a strike
or other work stoppage, or cease to work due to picketing or other such activity, Contractor may, in any of such events at its:option, after forty-eight (48) hours
notice to Subcontractor, provide any such labor and materials, and deduct the cost thereof from any money then due or there after to become due
Subcontractor, or, in any of such events, Contractor, may, at its option, terminate the employment of Subcontractor for the Sublet Work under this Agreement,
and shall have the right to enter upon the-premises and to take possession, for the purpose of completing the Sublet Work hereunder, of all the materials,
tools, and equipment thereon, and to finish the Sublet Work and provide the materials, therefore, either with its own employees or other subcontractors; and
in case of such discontinuance of the employment by Contractor, Subcontractor shall not be entitled.to receive any further payments under this Agreement or
otherwise, but shall nevertheless remain liable for any damages which Contractor incurs. If the expenses incurred by Contractor in completing the Sublet
Work shall exceed the unpaid balance. Subcontractor shall pay the difference to Contractor, along with-any other damages incurred by Contractor as a result
of Subcontractor's default. Contractor shall have a lien upon all materials, tools and equipment taken possession of to secure the payment thereof.
Subcontractor shall be liable to Contractor for all costs and damages incurred by Contractor due:to the failure of performance by Subcontractor, the failure of
Subcontractor to keep the progress of its work up to that of Contractor or other trades, or the failure to execute its work as directed by Contractor,
Subcontractor agrees to execute any assignments necessary to make available to'Contractor.and the Owner the rights of subcontractor under purchase
orders and subcontracts. Contractor will credit Subcontractor’s account with the value of the materials and suppliers so used but there will be no credit for rent
on equipment. Subcontractor will reimburse Contractor in Harris County, Texas, to the-extent that Contractor’s expense, including attorneys fees, in
completing the Sublet Work and proceeding under this Article exceeds the balance which would have become due to Subcontractor under this Agreement
had Subcontractor completed the Sublet Work. If Contractor's expense is less:.than such amount, then Subcontractor shall receive as its entire and sole
compensation its actual common, necessary and reasonable costs of performing the work to the date of termination, as determined by audit of
subcontractor’s records, plus a reasonable markup for overhead and profit; but in no event shall such amounts due hereunder exceed the total Subcontract
Amount. Subcontractor hereby waives all claims against Contractor for profits, rent on equipment or other damages related to any proceeding which
Contractor institutes under this Article. The Parties agree that the terms of this article shall be binding if Contractor in good faith has determined that
Subcontractor’s performance is inadequate and that the Owner or Contractor or other subcontractor may be damaged, or Contractor may be unable to
perform its contractual obligations, unless Contractor proceeds under this Article. The Parties agree that such determinations are difficult to make and must
be made under pressing circumstances, and agree-to be bound in accordance with this Article in light of the circumstances confronting Contractor at the time
such a decision is made.

B. TERMINATION FOR CONVENIENCE OF CONTRACTOR OR OWNER:

General Contractor may, at its option, terminate for convenience the Sublet Work in whole or, from time to time, in part, at any time by written notice to

Subcontractor. Such notice shall specify the extent to which the performance of work is terminated and the effective date of such termination. Upon receipt of

such notice Subcontractor shall;

(a)immediately discontinue the Sublet Work on the date and to the extent specified in the notice and place no further orders or sub-subcontracts for materials,
service, or facilities; other than.as may be required for completion of such portion of the Sublet Work that is not terminated;

(b)promptly obtain cancellationupon terms satisfactory to General Contractor on all purchase orders, sub-subcontracts, rentals, or any other agreements
existing for the performance of the terminated work or assign those agreements to General Contractor as directed;

(c)assist General Contractor in the maintenance, protection, and disposition of work in progress, plant, tools, equipment, property, and materials acquired by
Subcontractor.or furnished by Subcontractor under this contract; and

(d)complete-performance of the Sublet Work which is not terminated.

Upon any:such termination, General Contractor shall have no liability for any damages, including loss of anticipated profits. As its sole right and remedy,

Subcontractor shall be paid the following:

(a)all amounts due and not previously paid to Subcontractor for Sublet Work completed in accordance with the Subcontract prior to such notice of
termination, and for work thereafter completed as specified in such notice;

(b)reasonable administrative costs of settling and paying claims arising out of the termination of Sublet Work under sub-subcontracts or purchase orders;

(c)reasonable costs incurred in demobilization and the disposition of residual material, plant and equipment;

In the event any termination of the Subcontractor for default under the default termination article is later determined to have been improper, the termination
shall automatically be deemed a termination for convenience and the Subcontractor shall be limited in its recovery strictly to the compensation provided for in
this subsection. Subcontractor shall submit within 30 days after receipt of notice of termination, a proposal for an adjustment in compensation, including all
incurred costs described herein. General Contractor shall review, analyze, and verify such proposal, and, if not satisfied, negotiate an equitable adjustment,
and the Subcontract shall be amended in writing accordingly.

Page 7 of 10 Initial
Initial



JAMAIL & SMITH CONSTRUCTION MASTER SUBCONTRACT AGREEMENT

18. LAYOUT RESPONSIBILITY:
Contractor shall establish principal axis lines and levels whereupon Subcontractor shall lay out and shall be strictly responsible for the accuracy of its work and
for any loss or damage to other Subcontractors engaged in work on the site by reason of failure of Subcontractor to set out or perform its work correctly.
Subcontractor shall exercise prudence so that actual final conditions and details shall result in alignment of finish surfaces that are within industry standard
tolerances.

19. TAXES:
Subcontractor will pay all social security and other taxes imposed upon it as an employer in connection with the performance of this Agreement, and will furnish
evidence, when required by Contractor, showing that all such payments required to be made have been paid. Subcontractor shall pay all local, state and
federal taxes in connection with its Sublet Work. Subcontractor shall furnish a copy of Sales and Use Tax Permit if requested by Contractor.

20. ASSIGNMENT AND SUBLETTING:
Subcontractor cannot assign, transfer, convey, sublet or otherwise dispose of this Agreement or any part thereof, or its right, title or interest therein; orits
power to execute the same or its interest in proceeds there from, without the consent in writing of Contractor. If Subcontractor does, with approval, sublet this
Agreement or any part thereof, it shall require that its Subcontractor be bound to Subcontractor and to assume toward Subcontractor all of the obligations and
responsibilities that Subcontractor has assumed toward Contractor. Approval of a sub-subcontractor will not imply that Contractor'assumes any responsibility
for such sub-subcontractor or that sub-subcontractor is relieved of any responsibility with respect to the Sublet Work. Subcontractor will:not sublet any portion
of the work to or enter into an agreement with an Employee Leasing Company without the Contractor’s prior written approval.

21. GUARANTY/WARRANTY:
Subcontractor shall, subject to all parts of Article 11 and notwithstanding anything to the contrary in the other provisions of this Agreement, before requesting
Progress Payment of seventy-five percent (75%) complete, provide Guaranties and any other documentation required by.the Prime Contract. In addition to any
specific Guaranty required by the Prime Contract, Subcontractor, in signing this Agreement, agrees at its own.expense-to replace or repair any faulty or
defective material or workmanship within one year from Final Completion, as defined in the Prime Contract, or longer if required by Prime Contract. In addition,
Subcontractor shall be responsible for and pay for replacement or repair of adjacent materials or work which.may be damaged or other amounts for which
Contractor may become liable due to the failure of Subcontractor's material or work and/or damage as a resultof the replacement or repairs thereof. The
Subcontractor warrants to the Owner and Contractor that materials and equipment furnished under-the Work Release will be of good quality and new unless
otherwise required or permitted by the Contract Documents; that the Work will be free from defects not.inherent in the quality required or permitted; and that
the Work will conform to the requirements of the Contract Documents. Work not conforming to-these requirements, including substitutions not properly
approved and authorized, may be considered defective. If required by the Contractor-the:Subcontractor shall furnish satisfactory evidence as to the kind and
quality of materials and equipment. Subcontractor's liability under this Article shall continue from the date of this Subcontract through the last day of the twelfth
month following the date of acceptance by Owner of the Project. In addition, Subcontractor's liability for items, material, or workmanship which Subcontractor
may have corrected, repaired, or replaced shall continue through the last day of the twelfth month following the date of acceptance by Owner of such
corrected, repaired, or replaced items or workmanship.

22. DISPUTES:

A. In the event of a dispute between Subcontractor and Contractor relating to'this Agreement or any Work Release hereunder (or breach thereof) which involves
corresponding rights or duties of Owner, then the dispute shall be:decided in accordance with the Contract Documents. In such case, the Parties shall
attempt to resolve their claims through direct negotiations between the appropriate representatives of each Party. Should negotiations become unsuccessful,
Subcontractor and its sureties (if any) shall be bound to:Contractor to the same extent that Contractor is bound to Owner by the terms of the Contract
Documents and by any decisions or determinations made hereunder by an authorized person, board, court, or other tribunal. Contractor shall use its best
efforts to afford Subcontractor a reasonable opportunity to provide information and testimony to the board, court, or tribunal. If the board, court, or tribunal will
not allow Subcontractor to present evidence directly, then Subcontractor shall provide evidence to the Contractor and Contractor shall present this
information to the board, court, or tribunal“on behalf of Subcontractor. In all respects, Subcontractor shall cooperate with Contractor in this regard.
Subcontractor will exhaust all remedies available under the Contract Documents through Contractor and in accordance with this paragraph prior to
commencing any litigation, arbitration, or any other action against Contractor. Mediation of any dispute shall be held in Harris County, Texas, the county
where the project is located, or such otherconvenient location that Contractor may select in its sole discretion.

B. In the event any controversy or dispute arises between Subcontractor and Contractor relating to this Agreement or Work release hereunder (or a breach
thereof), which dispute or.controversy does not involve the correlative rights and duties of Owner, In such case, the Parties shall attempt to resolve their
claims through direct negotiations between the appropriate representatives of each Party. Should negotiations become unsuccessful, Subcontractor shall
request formal mediation of the dispute with Contractor and the parties shall attempt in good faith to mediate the dispute. Mediation of the dispute shall be a
condition precedent to any further rights that the Subcontractor has to the resolution of this dispute.

(i) If mediation is unsuccessful, then Subcontractor agrees that Contractor shall make the determination (in its sole discretion) as to whether the dispute shall
be settled by binding arbitration in accordance with the Construction Industry Arbitration Rules (then applicable) of the American Arbitration Association (in
which.case Subcontractor agrees that it will submit its disputes to such arbitration and that such arbitration will be binding to the full extent enforceable
under applicable arbitration statutes including the Federal Arbitration Act).

(ii) In the event that Contractor determines that the dispute shall not be resolved through arbitration, then Subcontractor agrees that the disputes will be
resolved by courts of competent jurisdiction in Harris County, Texas. Subcontractor agrees that it owes a duty to other subcontractors to perform its work
properly and that other subcontractors owe Subcontractor a duty to perform their work properly. Subcontractor and Contractor agree that neither will make
a claim against the other arising out of the improper performance of work by other subcontractors. Subcontractor agrees, if its work is impacted or affected
by the actions (or omissions) of the work of another subcontractor(s) or supplier(s), that Subcontractor’s sole remedy shall be directly through negotiation
or, if necessary, through litigation or arbitration with such other subcontractor in accordance with the procedures described here. In such an event,
Subcontractor shall consider this agreement to be an assignment by Contractor to Subcontractor of Contractor's rights against the other subcontractor(s)
or supplier(s) such that Subcontractor can proceed directly against the parties who have caused the harm alleged by Subcontractor, and Subcontractor
accepts such assignment and agrees to accept and be bound by the result of such disputes proceedings and shall not seek any further damages against
Contractor as a result.
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23. BANKRUPTCY:

It is recognized that if Subcontractor is adjudged bankrupt, or makes a general assignment for the benefit of creditors, or if a receiver is appointed for the benefit
of its creditors, or if a receiver is appointed on account of its insolvency, such could impair or frustrate Subcontractor’s performance of this Agreement.
Accordingly, it is agreed that upon the occurrence of any such event, or becoming aware of any such event, Contractor shall be entitled to request of
Subcontractor or its successor in interest, assurance, satisfactory to Contractor, of future performance in accordance with this Agreement. Failure to provide
such satisfactory assurance within ten (10) days of delivery of the request shall entitle Contractor to terminate this Agreement. If this Agreement is terminated
pursuant to this Article 24, Subcontractor will reimburse Contractor in Harris County, Texas, to the extent that Contractor's expense, including attorneys fees, in
completing the Sublet Work and proceeding under this Article, exceeds the balance which would have become due to Subcontractor under this Agreement had
Subcontractor completed the Sublet Work, after deducting amounts previously paid to Subcontractor. If Contractor's expense is less than such amount, then
Contractor will pay the difference to Subcontractor. Regardless, whether Contractor elects to terminate this Agreement or pursue other rights, it is agreed that in
all events pending receipt of satisfactory assurance of performance, Contractor shall be entitled to proceed with the Sublet Work with its own forces or with other
subcontractors on a time and materials or other appropriate basis, the cost of which will be back charged against the Subcontractor.

24. DIRECTION OF SUBLET WORK:

A. Independent Contractor: Subcontractor shall perform the Sublet Work as an independent contractor with exclusive control of the manner and means of
performing the Sublet Work in accordance with the requirements of this Master Subcontractor Agreement. Subcontractor has no.authority. to act or make any
agreements or representation on behalf of General Contractor or Owner, and no contractual relationship exists between Subcontractor and Owner. No
employee or agent engaged by Subcontractor shall be, or shall be deemed to be, an employee or agent of General Contractoror Owner. In the event
General Contractor should, at the request of Subcontractor, furnish workers to Subcontractor for any purpose to work under the direction and supervision of
Subcontractor, such employees of General Contractor shall be deemed to be the borrowed servants of Subcontractor and Subcontractor shall be responsible
for their actions while so engaged.

B. Superintendent: At all times during the performance of the Sublet Work, Subcontractor shall provide a competent resident superintendent, who is an
employee of Subcontractor, and any necessary assistants, all satisfactory to General Contractor. General Contractor-has the right to review the qualifications
of the proposed superintendent, and to approve or disapprove the assignment. If all of Subcontractor’s workers.are not fluent in English, Subcontractor shall
provide a superintendent who is fluent in English and in the language spoken by those workers. The superintendent shall not be replaced except with the
consent of the General Contractor, unless he ceases to be in Subcontractor’s employ. Subcontractor’s superintendent shall represent Subcontractor, and (1)
all directions given to superintendent shall be binding as if given to Subcontractor, and (2) all decisions made by the superintendent shall be binding as if
made by Subcontractor.

25. AVAILABILITY OF RECORDS, ACCOUNTS AND AUDIT:

1) The Subcontractor shall make available to Contractor or its designee at its office at all reasonable times the materials described below for examination, audit,
or reproduction, until (3) three years after completion and acceptance of the Project.as a whole.

a. The Subcontractor shall maintain and the Contractor or representatives of the Contractor shall have the right to examine and audit books, records,
documents, and other evidence and accounting procedures and practices, sufficient to reflect properly all expenditures claimed to have been incurred or
anticipated to be incurred in performing this Subcontract. This right of examination shall include inspection, at all reasonable times, of the Subcontractor's
plants, or parts of them, engaged in performing the Subcontract and whatever applicable records are maintained.

b. Contractor or representatives of the Contractor shall have the rightto examine and audit books, records, documents, and other data of the Subcontractor
including computations and projections related to negotiating, pricing, or performing the Subcontract or modification.

c. Records pertaining to appeals under the Disputes Article or to litigation or the seftlement of claims arising under or relating to the performance of this
Subcontract shall be made available until disposition.of such appeals, litigation, or claims.

d. Contractor shall have the right to inspect:and audit such part of the records as relate to cost reimbursement or performance of labor provisions. Copies of
documents and records supporting requests for payment or compliance with labor-related provisions shall be furnished to Contractor with such request or
at such other times as General Contractor directs.

2) If this Contract is completely or partially terminated, the records relating to the work terminated shall be made available for a period of three years after any
resulting final termination settlement.

3) At Contractors request, Subcontractor shall produce a copy of its insurance policies for Contractors review and approval.

26. CONFIDENTIALITY:

Subcontractor shall not publicize, publish, or photograph the Project, the Sublet Work, or any part of this Subcontract, including bid or pricing information, except
by written consent of General Contractor and in compliance with General Contractor’s regulations for the Project. Subcontractor will maintain in confidence and
not use or disclose any confidential proprietary information of General Contractor or Owner. Subcontractor will execute and, if requested, will cause its
employees or agents to execute, such form of written secrecy agreement, further defining this confidentiality agreement, as is required of other participants in
the Project. Allplans, specifications data and other material relating to the Project shall be delivered to General Contractor, on request, when no longer required
by Subcontractor for performance of the Sublet Work.

27. PRE-BID AGREEMENT:

If this/Agreement is signed before Contractor is awarded the Prime Contract by the Owner, then it shall constitute a Pre-Bid Agreement, which cannot be
canceled by either Party, and upon award to Contractor, shall become a binding Agreement. If no such award is made for which this Agreement was prepared,
this Agreement shall have no further effect.

28. LAW GOVERNING:

Any controversy or claim arising out of or relating to this Agreement, or the breach thereof shall be governed by the laws of the State of Texas, and any action
commenced arising out of or relating to this Agreement shall be brought in a court of proper jurisdiction located in Harris County, Texas.

Page 9 of 10 Initial
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JAMAIL & SMITH CONSTRUCTION MASTER SUBCONTRACT AGREEMENT

29. EMPLOYEE BACKGROUND CHECK CONFIRMATION:
Subcontractor swears and affirms that Subcontractor has obtained, reviewed, and verified as required by Texas Education Code Section 22.0834 the national
criminal history record information from a law enforcement or criminal justice agency for each employee of the Subcontractor and the national criminal history
record information from the Texas Department of Safety for each employee of the Subcontractor who (a) have or will have continuing duties related to the
contracted services, (b) have or will have direct contact with students. Subcontractor further swears and affirms no employees who meet the requirements of (a)
or (b) above have been convicted of any offense indentified in section 22.085 of the Texas Education Code. Subcontractor shall submit, to Contractor upon
request, the names and records of all employees working onsite.

30. FUTURE RIGHTS:
Any waiver or failure to assert any right, which either Party has under this Agreement, shall not constitute a continuing waiver of future rights. Rights can.be
waived only if expressed in writing and signed by an officer of the waiving Party. If any provision of this Agreement is held invalid or unenforceable:under any
present or future laws, then the remainder of the Agreement shall remain in full force and effect. The foregoing constitutes the entire Master Agreement
between the parties. Terms and/or conditions, whether expressed or implied, excepting those documents executed specifically as Amendments or Work
Releases by an authorized representative of Jamail & Smith Construction of the same status as the representative who executed this Master Agreement, shall
neither alter, add to nor subtract from the Terms and Conditions of this Master Agreement. Subcontractor promises to perform all work awarded'and accepted
hereunder in accordance with this Master Agreement and the Work Releases agreed to against this Master Agreement. Further, any and all modifications to this
Master Agreement, in the form it is presented to Subcontractor, made by Subcontractor, shall be brought to the specific attention-of General Contractor and
expressly agreed to by General Contractor, as evidenced by the hand written initials of an authorized representative of the General Contractor, failing which
such changes shall be void and unenforceable and the terms and the terms of the Master Agreement as originally proposed by General Contractor shall govern
the agreement between General Contractor and Subcontractor.

Notice of Indemnification. Subcontractor and Contractor hereby acknowledge and agree that this Master Subcontract Agreement
contains certain indemnification obligations and covenants.

SUBCONTRACTOR: CONTRACTOR: Williams & Thomas LP dba Jamail & Smith Construction
acting by and throughvits'General Partner Smith-Jamail LLC

By: By:

Printed Name Printed Name

Signature Signature

Title: Title:

Witness: Witness:

Page 10 of 10 Initial
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JAMAIL & SMITH CONSTRUCTION PRE-QUALIFICATION FORM

(Pre-Qualification Number)

(Name of Subcontractor; Legal Name and DBA) Type of Company: ___ Subcontractor ___ Supplier ___ Other
Physical address: Mailing address:

Phone Number: Fax Number is Years in Business ___ Website/Email:

Company is owned by: _____Individual, _____ Partnership, _____Incorporated in the State of Date of Incorporation

Officer(s) or Owner(s) is/are

Tax I.D> No./Social Security No: Dunn and Bradstreet: *Please attach Financial Statement

Is company a qualified and/or certified (list certification numbers and certificate expiration dates) as a

] MWBE; Cert# exp: [ Historically Underutilized Business (Texas TBPC HUB) # exp: ;
] HUB Zone Business ; CISCTRCA# exp: : CINCTRCA # exp: : [1 Small Business (SBE)
] Woman Owned Business (WBE); [[]Disadvantaged Business Enterprise (DBE); [_] Minority Owned Business; [ Veterans Business Enterprise (VBE)
or Any Other Certifications:

What is the average dollar amount on your jobs: Average Annual Volume: Bonding Capacity:
Bonding Company: Contact Name: Contact Number:

List any Organizations and/or Associations your company or its Officers hold Membership:

Current Number of Employees: Financial History:

Permanent | Part-Time | Temp | Contract Year: | Gross Revenue Gross Margin Net Profit (Loss)
Office: $ % | $
Field Management: $ % | $
Field Workers: $ % | $
Other: $ % | $
Total: $ % | $
* Union No-Union Name:
Can you obtain the following insurance coverage: Insurance Company:
Workers Compensation $1,000,000 ___Yes _ No Contact Name:
General Liability $1,000,000___Yes __ No Phone: Fax:
Automobile Liability $1,000,000 __Yes __ No EMR:
* If no, what limits can you obtain:
General Questions:
Is your company currently working on Any Government Projects: ___ Yes ___ No - If Yes, Describe:
Projects Under Evaluation: Projects Bidding: Under Construction:
Have you ever failed to complete the requirements of any contract awarded to you?..................... ___ Yes No
Has your Firm paid any fines for any safety violations received during the last three years?.......... _ Yes No
Are there any judgements, claims, or suits pending or outstanding against your company?........... _ Yes No
Are you now or have you ever been involved in any bankruptcy or reorganization? ....................... ___ Yes No

If you answered Yes to any of the above questions, please provide details:




JAMAIL & SMITH CONSTRUCTION PRE-QUALIFICATION FORM

Estimating Contact:

(Pre-Qualification Number)

Mobile number:

Email and other contact information is

Pager number:

* For Emergency Work: Contact Home # Mobile #

Type of Work Typically Subcontracted:

Certifications / Licenses:

What scopes for work are you interested in bidding:

What arealcities are you interested in working in: Houston ___ Galveston ____ Austin____ Valley ____ Dallas ____ SanAntonio____ Killeen ____

GENERAL REQUIREMENTS: | authorize Jamail & Smith Construction to inquire about our Credit and/or Trade Status with:

Please Provide Project References:

$

Project Name Location City/State Contract Amount Project GC Project GC Contact Phone
$

Project Name Location City/State Contract Amount Project GC Project GC Contact Phone
$

Project Name Location City/State Contract Amount Project GC Project GC Contact Phone

Please Provide Supplier References:
$

Company Name Contact Credit Line Phone Fax Customer Since
$

Company Name Contact Credit Line Phone Fax Customer Since
$

Company Name Contact Credit Line Phone Fax Customer Since

| hereby Certify that the information submitted herewith, including any attachments is true and sufficiently complete so as not to be misleading,

Company Information Supplied By:

Signature Printed Name

Title

Date



JAMAIL & SMITH CONSTRUCTION PRE-QUALIFICATION FORM

Type of Work: (State Primary Specialties ) Please check all that apply - List CSI Codes :

GENERAL REQUIREMENTS ( Div.01 ):
[ Overhead

[ Engineer-01107

] Architect-01107

] Temp Labor / Staffing-01312
] Temp Facilities-01510

] Construction Aids-01540

(] Scaffolding-01540

[] Barriers & Enclosures-01560
[J Equipment / Rental-01590
[ Final Cleaning-01740

(] Janitorial Services-01740

SITE CONSTRUCTION ( Div.02 ):
[] Site / Basic Materials-02050
[ Site Remediation-02100

[ Site Preparation-02200

[ Laboratory Testing-02210

[ Demolition Site-02220

] Demolition Selective-02225
[] Excavation-02260

[ Earthwork-02300

] Pest Control-02360

] Utility Services-02500

] Asphalt / Resurfacing-02740
[ Paving / Pavement Mrk-02760
[] Site Improvements & Amenities-02800
[ Irrigation-02810

[] Fences & Gates-02820

[ Equipment / Playground-02880
[] Landscaping-02900

CONCRETE ( Div.03 ):

1 Concrete Supplier-03060

[ Concrete Forms-03100

[] Concrete Reinforcement-03200

] Concrete Contractor-03300

] Concrete / Precast-03400

] Concrete Restoration & Cleaning-03900

MASONRY ( Div.04 ):

[] Masonry Supplier-04050

[ Masonry Contractor-04200

[ Refactories-04500

(] Masonry / Simulated-04700

[C] Masonry Restoration & Cleaning-04900

METALS ( Div.05 ):

] Metal Supplier-05050

(] Metal Framing-05100

[J Structural Steel & Erectors-05120
] Metal Joists-05200

[ Metal Deck-05300

[ Metal Framing / Cold Formed-05400
[ Metal Fabrications-05500

[J Metal / Ornamental-05700

] Expansion Control-05800

] Metal Restoration & Cleaning-05900
[] Metal Fastenings-05090

(Pre-Qualification Number)

WOOD PLASTIC ( Div.06 ):

[] Wood & Plastic Materials-06050
[ Carpentry / Rough-06100

] Trusses-06170

] Carpentry / Finish-06200

[] Cabinetry & Woodwork-06400
[] Plastics & Fabrication-06500

THERMAL & MOISTURE ( Div.07 ):

[ Waterproofing & Damp-07100

] Thermal Protection-07200

[J Roof Tiles & Shingles-07300

[ Roofing & Side Panels-07400

] Roofing / Membrane-07500

[] Sheetmetal & Flashing-07600

] Roof Specialties & Accessories-07700
[ Fireproofing-07800

[ Joint Sealers-07900

DOORS & WINDOWS ( Div.08 ):
[ Door & Window Supplier-08050
] Doors / Metal & Frames-08100
[ Doors / Wood & Plastic-08200
[ Doors / Specialty & Overhead-08300
[] Storefronts & Entrances-08400
] Windows-08500

[ Skylights-08600

[] Hardware-08700

[] Glass/Glazing-08800

[ Curtain Wall-08900

FINISHES ( Div.09 ):

[] Finishes Material Supplier-09050
] Framing-09100

] Plaster Contractor-09210

] Drywall Contractor-09250

[J Tile/Ceramic/Porcelain/Quarry-09300
[ Terrazzo-09400

[ Ceilings-09500

[ Ceilings / Acoustical-09510

] Flooring-09600

[ Wall Finishes-09700

[ Acoustical Treatment-09800

(] Painting & Coating-09900

SPECIALTIES ( Div.10 ):

] Visual Display Boards-10100

] Compartments & Cubicles-10150
] Louvers & Vents-10200

[J wall & Corner Guards-10260

[ Access Flooring-10275

[] Flagpoles-10350

[] Signage/ID Devices-10430

] Lockers-10500

[ Fire Extinguishers/Cabinets-10520
] Protective Covers-10530

O Partitions-10600

[ Toilet Accessories-10800

EQUIPMENT ( Div.11)

[ Equipment / Maintenance-11010

] Equipment / Library-11050

[ Equipment / Theater & Stage-11060
[J Equipment / Audio-Visual-11130

[ Equipment / Food Service-11400

] Equipment / Residential -11450

[ Equipment / Athletic Recreation-11480
[ Equipment / Industrial & Process-11520
[ Equipment / Laboratory-11600

[J Equipment / Medical-11700

FURNISHINGS ( Div.12 ):

] Case Work-12300

L] Furnishings & Accessories-12400
[ Blinds / Shades-12492

] Furniture-12500

] Multiple Seating-12600

SPECIAL CONSTRUCTION ( Div.13 ):
[ Lightning Protection-13100

] Pre-Engineered Structure-13120
] Swimming Pools & Tubs-13150

] Hazardous Misc-13280

[ Asbestos Abatement-13281

[ Lead Abatement-13281

[J Mold Remediation-13281

] Security Access & Detection-13700
] Fire Alarm-13720

] Bldg Automation & Control-13800
] Fire Protection/Sprinkler-13900

CONVEYING SYSTEMS ( Div.14 ):
] Elevators-14200

] Escalators & Moving Walks-14300
[ Lifts-14400

MECHANICAL ( Div.15 ):

] Mechanical Supplier-15050

] Plumbing-15400

] HVAC -15700

] Controls-15900

[] Testing/Adjusting/Balancing-15950

ELECTRICAL ( Div.16 ):
[] Electrical-16200

[ Lighting-16500

[ Communications-16700

Please list all other applicable CSI codes:




JAMAIL & SMITH CONSTRUCTION PRE-QUALIFICATION FORM

(Pre-Qualification Number)

SAFETY QUESTIONNAIRE

Does your company document that appropriate employees are certified and/or adequately trained in the following areas:
Written/Documented Safety Program OYes ONo ON/A Man Lift Training OYes ONo ON/A
Documented Regular Meetings/Training  OYes O No ON/A Excavation/Trenching OYes ONo ON/A
Written Fall Protection Plan OYes ONo ON/A CPR/First Aid OYes ONo ON/A
Defined Work Rules OYes ONo ON/A Lockout Tagout OYes ONo ON/A
Written Substance Abuse Policy OYes ONo ON/A Injury Reporting OYes ONo ON/A
Scaffold/Ladders/Stairways OYes ONo ON/A Hand Tool Safety OYes ONo ON/A
Safety Incentive Program OYes ONo ON/A Disciplinary Program OYes ONo ON/A
Fire Protection/Prevention OYes ONo ON/A Rigging Safety OYes ONo ON/A
Incident Investigation Program OYes ONo ON/A Electrical Safety OYes ONo ON/A
Personal Protective Equipment OYes ONo ON/A Hazardous Comm OYes ONo ON/A
Welding & Cutting Safety OYes ONo ON/A Respiratory Training OYes ONo ON/A
Do you have a documented orientation program for new hires? OYes ONo

Do you have an investigation program for injuries, incidents and near misses? OYes ONo

Do you hold site safety / tool box meetings? OYes ONo

How often (weekly, bi-weekly, monthly, quarterly, yearly)?

Do you maintain inspection and maintenance certification records for operating equipment you own? OYes ONo

Do you have a pre-qualification process for your subcontractors? OYes ONo

Do you conduct project safety inspections? OYes ONo

How often (weekly, bi-weekly, monthly, quarterly, yearly)?

Who conducts the inspections? Phone:

Do you have a full time safety director? OYes ONo

Contact Name: Phone:

Do you develop Site Specific Safety Plans for your projects? OYes ONo

Have you been sited by Federal or State OSHA for serious violations in the last three years? OYes ONo

If Yes, list violations:

Three consecutive years Year Year Year

No. of Hours each Year

No. of Fatalities each Year

No. of Lost Work Day Cases

No. of Recordable Cases
OSHA Recorded Cases
OSHA Lost Work Day Rate

EMR:

* Attach a copy of the insurance agent's EMR verification letter and a current copy of your Worker's Compensation Experience Rating Worksheet

Please list any additional comments regarding your company's safety program:

| hereby Certify that the information submitted herewith, including any attachments is true and sufficiently complete so as not to be misleading,
Safety Information Supplied By:

Signature Printed Name Title Date



Form W' 9

(Rev. January 2002)

Department of the Treasury
Internal Revenue Service

Request for Taxpayer

Identification Number and Certification

Give form to the
requester. Do not
send to the IRS.

Name

Business name, if different from above

Individual/
Check appropriate box: I:l

Sole proprietor

I:l Partnership I:l Other »

I:l Corporation

Exempt from backup
withholding

]

Print or type

Address (hnumber, street, and apt. or suite no.)

City, state, and ZIP code

Requester’s name and address (optional)

List account number(s) here (optional)

See Specific Instructions on page 2.

Taxpayer |dentification Number (TIN)

Enter your TIN in the appropriate box. For individuals, this is your social security number (SSN).

However, for a resident alien, sole proprietor, or disregarded entity, see the Part | instructions on
page 2. For other entities, it is your employer identification number (EIN). If you do not have a number,

see How to get a TIN on page 2.

Note: If the account is in more than one name, see the chart on page 2 for guidelines on whose number

to enter.

Social security number

O O

or

Employer identification number

S I

Certification

Under penalties of perjury, | certify that:

1. The number shown on this form is my correct taxpayer identification number (or | am waiting for a number to be issued to me), and

2. | am not subject to backup withholding because: (a) | am exempt from backup withholding, or (b) | have not been notified by the Internal
Revenue Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has
notified me that | am no longer subject to backup withholding, and

3. lam a U.S. person (including a U.S. resident alien).

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup
withholding because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply.
For mortgage interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement
arrangement (IRA), and generally, payments other than interest and dividends, you are not required to sign the Certification, but you must
provide your correct TIN. (See the instructions on page 2.)

Sign
Here

Signature of
U.S. person »

Date »

Purpose of Form

A person who is required to file an information
return with the IRS must get your correct
taxpayer identification number (TIN) to report, for
example, income paid to you, real estate
transactions, mortgage interest you paid,
acquisition or abandonment of secured property,
cancellation of debt, or contributions you made
to an IRA.

Use Form W-9 only if you are a U.S. person
(including a resident alien), to give your correct
TIN to the person requesting it (the requester)
and, when applicable, to:

1. Certify the TIN you are giving is correct (or
you are waiting for a number to be issued),

2. Certify you are not subject to backup
withholding, or

3. Claim exemption from backup withholding if
you are a U.S. exempt payee.

If you are a foreign person, use the
appropriate Form W-8. See Pub. 515,
Withholding of Tax on Nonresident Aliens and
Foreign Entities.

Note: If a requester gives you a form other than
Form W-9 to request your TIN, you must use the
requester’s form if it is substantially similar to this
Form W-9.

What is backup withholding? Persons making
certain payments to you must under certain
conditions withhold and pay to the IRS 30% of
such payments after December 31, 2001 (29%
after December 31, 2003). This is called “backup
withholding.” Payments that may be subject to
backup withholding include interest, dividends,
broker and barter exchange transactions, rents,
royalties, nonemployee pay, and certain
payments from fishing boat operators. Real
estate transactions are not subject to backup
withholding.

You will not be subject to backup withholding
on payments you receive if you give the
requester your correct TIN, make the proper
certifications, and report all your taxable interest
and dividends on your tax return.

Payments you receive will be subject to
backup withholding if:

1. You do not furnish your TIN to the
requester, or

2. You do not certify your TIN when required
(see the Part Il instructions on page 2 for
details), or

3. The IRS tells the requester that you
furnished an incorrect TIN, or

4. The IRS tells you that you are subject to
backup withholding because you did not report
all your interest and dividends on your tax return
(for reportable interest and dividends only), or

5. You do not certify to the requester that you
are not subject to backup withholding under 4
above (for reportable interest and dividend
accounts opened after 1983 only).

Certain payees and payments are exempt
from backup withholding. See the instructions on
page 2 and the separate Instructions for the
Requester of Form W-9.

Penalties

Failure to furnish TIN. If you fail to furnish your
correct TIN to a requester, you are subject to a
penalty of $50 for each such failure unless your
failure is due to reasonable cause and not to
willful neglect.

Civil penalty for false information with respect
to withholding. If you make a false statement
with no reasonable basis that results in no
backup withholding, you are subject to a $500
penalty.

Criminal penalty for falsifying information.
Willfully falsifying certifications or affirmations
may subject you to criminal penalties including
fines and/or imprisonment.

Misuse of TINs. If the requester discloses or
uses TINs in violation of Federal law, the
requester may be subject to civil and criminal
penalties.

Cat. No. 10231X

Form W-9 (Rev. 1-2002)



Form W-9 (Rev. 1-2002)

Page 2

Specific Instructions

Name. If you are an individual, you must
generally enter the name shown on your
social security card. However, if you have
changed your last name, for instance, due to
marriage without informing the Social Security
Administration of the name change, enter
your first name, the last name shown on your
social security card, and your new last name.

If the account is in joint names, list first and
then circle the name of the person or entity
whose number you enter in Part | of the form.

Sole proprietor. Enter your individual
name as shown on your social security card
on the “Name” line. You may enter your
business, trade, or “doing business as (DBA)”
name on the “Business name” line.

Limited liability company (LLC). If you are
a single-member LLC (including a foreign LLC
with a domestic owner) that is disregarded as
an entity separate from its owner under
Treasury regulations section 301.7701-3,
enter the owner’s name on the “Name”
line. Enter the LLC’s name on the “Business
name” line.

Other entities. Enter your business name
as shown on required Federal tax documents
on the “Name” line. This name should match
the name shown on the charter or other legal
document creating the entity. You may enter
any business, trade, or DBA name on the
“Business name” line.

Exempt from backup withholding. If you
are exempt, enter your name as described
above, then check the “Exempt from backup
withholding” box in the line following the
business name, sign and date the form.

Individuals (including sole proprietors) are
not exempt from backup withholding.
Corporations are exempt from backup
withholding for certain payments, such as
interest and dividends. For more information
on exempt payees, see the Instructions for
the Requester of Form W-9.

If you are a nonresident alien or a foreign
entity not subject to backup withholding, give
the requester the appropriate completed
Form W-8.

Note: If you are exempt from backup
withholding, you should still complete this
form to avoid possible erroneous backup
withholding.

Part I—Taxpayer Identification
Number (TIN)

Enter your TIN in the appropriate box.

If you are a resident alien and you do not
have and are not eligible to get an SSN, your
TIN is your IRS individual taxpayer
identification number (ITIN). Enter it in the
social security number box. If you do not
have an ITIN, see How to get a TIN below.

If you are a sole proprietor and you have
an EIN, you may enter either your SSN or
EIN. However, the IRS prefers that you use
your SSN.

If you are an LLC that is disregarded as
an entity separate from its owner (see
Limited liability company (LLC) above), and
are owned by an individual, enter your SSN
(or “pre-LLC” EIN, if desired). If the owner of
a disregarded LLC is a corporation,
partnership, etc., enter the owner’s EIN.
Note: See the chart on this page for further
clarification of name and TIN combinations.
How to get a TIN. If you do not have a TIN,
apply for one immediately. To apply for an
SSN, get Form SS-5, Application for a Social
Security Card, from your local Social Security
Administration office. Get Form W-7,

Application for IRS Individual Taxpayer
Identification Number, to apply for an ITIN, or
Form SS-4, Application for Employer
Identification Number, to apply for an EIN.
You can get Forms W-7 and SS-4 from the
IRS by calling 1-800-TAX-FORM
(1-800-829-3676) or from the IRS Web Site at
WWW.irs.gov.

If you are asked to complete Form W-9 but
do not have a TIN, write “Applied For” in the
space for the TIN, sign and date the form,
and give it to the requester. For interest and
dividend payments, and certain payments
made with respect to readily tradable
instruments, generally you will have 60 days
to get a TIN and give it to the requester
before you are subject to backup withholding
on payments. The 60-day rule does not apply
to other types of payments. You will be
subject to backup withholding on all such
payments until you provide your TIN to the
requester.

Note: Writing “Applied For” means that you
have already applied for a TIN or that you
intend to apply for one soon.

Caution: A disregarded domestic entity that
has a foreign owner must use the appropriate
Form W-8.

Part II—Certification

To establish to the withholding agent that you
are a U.S. person, or resident alien, sign Form
W-9. You may be requested to sign by the
withholding agent even if items 1, 3, and 5
below indicate otherwise.

For a joint account, only the person whose
TIN is shown in Part | should sign (when
required). Exempt recipients, see Exempt
from backup withholding above.

Signature requirements. Complete the
certification as indicated in 1 through 5
below.

1. Interest, dividend, and barter
exchange accounts opened before 1984
and broker accounts considered active
during 1983. You must give your correct TIN,
but you do not have to sign the certification.

2. Interest, dividend, broker, and barter
exchange accounts opened after 1983 and
broker accounts considered inactive during
1983. You must sign the certification or
backup withholding will apply. If you are
subject to backup withholding and you are
merely providing your correct TIN to the
requester, you must cross out item 2 in the
certification before signing the form.

3. Real estate transactions. You must
sign the certification. You may cross out
item 2 of the certification.

4. Other payments. You must give your
correct TIN, but you do not have to sign the
certification unless you have been notified
that you have previously given an incorrect
TIN. “Other payments” include payments
made in the course of the requester’s trade
or business for rents, royalties, goods (other
than bills for merchandise), medical and
health care services (including payments to
corporations), payments to a nonemployee for
services, payments to certain fishing boat
crew members and fishermen, and gross
proceeds paid to attorneys (including
payments to corporations).

5. Mortgage interest paid by you,
acquisition or abandonment of secured
property, cancellation of debt, qualified
tuition program payments (under section
529), IRA or Archer MSA contributions or
distributions, and pension distributions.
You must give your correct TIN, but you do
not have to sign the certification.

®

Privacy Act Notice

Section 6109 of the Internal Revenue Code
requires you to give your correct TIN to
persons who must file information returns
with the IRS to report interest, dividends, and
certain other income paid to you, mortgage
interest you paid, the acquisition or
abandonment of secured property,
cancellation of debt, or contributions you
made to an IRA or Archer MSA. The IRS uses
the numbers for identification purposes and
to help verify the accuracy of your tax return.
The IRS may also provide this information to
the Department of Justice for civil and
criminal litigation, and to cities, states, and
the District of Columbia to carry out their tax
laws.

You must provide your TIN whether or not
you are required to file a tax return. Payers
must generally withhold 30% of taxable
interest, dividend, and certain other payments
to a payee who does not give a TIN to a
payer. Certain penalties may also apply.

What Name and Number To
Give the Requester

For this type of account:

Give name and SSN of:

1. Individual The individual
2. Two or more The actual owner of the
individuals (joint account or, if combined
account) funds, the first individual
on the account *
3. Custodian account of | The minor 2

a minor (Uniform Gift
to Minors Act)

4. a. The usual The grantor-trustee *
revocable savings
trust (grantor is
also trustee)
b. So-called trust The actual owner *
account that is not
a legal or valid trust
under state law
5. Sole proprietorship The owner 3
For this type of account: | Give name and EIN of:
6. Sole proprietorship The owner @
7. A valid trust, estate, or | Legal entity
pension trust
8. Corporate The corporation
9. Association, club, The organization
religious, charitable,
educational, or other
tax-exempt
organization
10. Partnership The partnership
11. A broker or registered | The broker or nominee
nominee
12. Account with the The public entity

Department of
Agriculture in the name
of a public entity (such
as a state or local
government, school
district, or prison) that
receives agricultural
program payments

' List first and circle the name of the person whose
number you furnish. If only one person on a joint
account has an SSN, that person’s number must be
furnished.

% Circle the minor’s name and furnish the minor’s SSN.

®You must show your individual name, but you may
also enter your business or “DBA” name. You may use
either your SSN or EIN (if you have one).

“List first and circle the name of the legal trust, estate,

or pension trust. (Do not furnish the TIN of the personal
representative or trustee unless the legal entity itself is

not designated in the account title.)

Note: If no name is circled when more than
one name is listed, the number will be
considered to be that of the first name listed.



CERTIFICATE OF INSURANCE

(Page 1 of 2)

Certificate Holder:  Jamail & Smith Construction

16875 Diana Lane

Houston, TX 77058
ATTN: Risk Management

This is to certify that the following insurance policies are in full force and effect.
Please send with Acord Certificate.

Name of Insured

Address of Insured

Type of Contractor/Vendor: Residential Commercial

*Classification of Contractor/Vendor

Both

1. Is *Jamail & Smith Group included as an Additional Insured on all policies

Yes

No

4. Professional Liability .. ... .. .o

- Auto, Umbrella, & General Liability (except Workers' Compensation Coverage). ... ... coovvvnviinanan..

If there are any limitations of Additional Insured status that exist on any policy (i.e. only for certain liabilities, exclusions of sole
negligence of *Jamail & Smith Group required by written contract, etc.) Please describe in full detail (attach additional page if necessary):

If answered yes to limitations, please attach copies of actual additional insured endorsement wording.

Has Insurer(s) waived subrogation against *Jamail & Smith Group and its Insurers on all policies . ................

- Auto, Umbrella, General Liability and Workers Comp . ... ... oo

If there are any limitations of insurers rights of subrogation status that exist on any policy? (i.e. only for vicarious liabilities, required by written
contract, etc.) Please describe in full detail (attach additional page if necessary):

If answered yes to limitations, please attach copies of actual waiver of subrogation endorsement wording.

Coverage under all insurance required to be carried by Contractor states policies are primary Insurance ..........

and non-contributory with any insurance carried by *Jamail & Smith Group

Coverage Limits of Liability Policy Number:
B. Workers' Compensation Statutory
Employer’s Liability $ each accident Company:
Including Disease $ policy limit
Policy Period:  From: To:
Does this policy contain: Yes No

1.
*2.

Statutory Workers' Compensation for state of hire/operation ............ ... .. .. .. .

Alternate Employer/Borrowed Servant in favor of *Jamail & Smith Group............. ... ... .. ... ... ...

**If Leased, does this policy contain:

3.
4.
5.

Are employees being [8ased . . ... ..

If yes, do you hire any independent Contractors . .. ... ...

Are ALL employees/leased employees and independent contractors being covered underthe. .....................

leasing company's workers compensation policy
If not, please attach a listing of covered employees and describe who is notcovered ........................




CERTIFICATE OF INSURANCE CONTD.
(Page 2 of 2)

Coverage Limits of Liability
D. Comprehensive General $ Policy Number:
Liability Bodily injury & Property
Damage Combined Single Company:
Limit (CSL)
5 Policy Period: From To:
Aggregate Limit(s),
if applicable Aggregate Limits Per Project or Location
Does this policy contain the following coverages: Yes No
1. Premises/Operations . . . ...\ttt
2. Independent Contractors . .. ... ..ottt e
3. Broad Form Property Damage. . . . .. ..o
4. Products/Completed Operations . . ...
5. ACHON OVEr COVEIAGE . . . o et e ettt e e e e e e e e
6. Sudden and Accidental Pollution Liability .. ......... .
7. Gradual Pollution Liability ... .. ...
*8. Contractual Liability covering all indemnifications assumed under Subcontract agreement. ...................

If contractual liability coverage is limited in any way, please describe in full detail

9. Residential Projects Covered (Apartments, PUDs, Townhouses, Condos, efc.)....................ooiii..
If any limitations of coverage exist for residential projects please describe in full detail and attach applicable endorsements / exclusions:

10. Contractors Limitation Endorsement (if yes, please attach endorsement(s)..................cciiiii.t.
If any other exclusions, limitations or alterations of coverage exist, please describe in full detail (attach separate sheet if necessary):

11.  Explosion, Collapse and Underground Damage . . .. ...t
12, SUDSIAENCE COVEIAGE . . . . ottt it s e et et e ettt e e
13. Mold / Mold Remediation . . . .. ..o
14, LA COVEIaAgE. . . . v ot ettt e e e e e
15, ASDESIOS COVEIAGE . . . .ttt ittt et e
16. Does this Policy contain a Leased Employee Exclusion. . ........ ... .o

If any other exclusions, limitations or alterations of coverage exist, please describe in full detail (attach a separate sheet if necessary):

*As used herein, "Jamail & Smith Group" is defined as: Jamail & Smith, its parent(s), subsidiaries, affiliated and related companies and its customers / project
owners, co-lessees, co-owners, contractors and subcontractors, and any others for whom any of the foregoing may be acting; and the agents, directors,
officers, and employees of any one or more of the above named or described parties (hereinafter all collectively referred to as "Jamail & Smith Group").

Date Agency or Brokerage:
Address:
Printed Name:
(Agent/Broker) Title
Signature: Phone:
Fax:

Please Send Insurance Card.



Exhibits

LIST OF OFFICES

Feel Free to contact directly and learn about bidding opportunities

in your area.

CORPORATE: 16875 Diana Lane, Houston, TX 77058
RuthAnn Taylor, (ph) 281-461-7075 - (fx) 281-461-7260

AUSTIN: 8868 Research Bivd., Suite 401, Austin, TX 78758
Mark Roeder, (ph) 512-288-1200 - (fx) 512-371-7949

BEAUMONT: 1305 S. Major Drive Suite A, Beaumont, TX 77707
Tara Williams, (ph) 409-866-7689 - (fx) 409.866.7895

DALLAS: 14275 Midway Rd. Ste. 220, Addison, TX 75001
Lane Anderson, (ph) 972-381-0700 - (fx) 972-387-0704

HOUSTON: 228 McCarty Drive, Bldg. 1724, Houston, TX 77029
Brain Todd, (ph) 713-842-1565 - (fx) 713-674-0814

FORT BEND: 2323 Texas Parkway Missouri City, TX 77489
Nicole Losch, (ph) 281-565-2470 - (x) 281-565-2633

KILLEEN: 501 W. EIms Road, Suite #11, Killeen, TX 76542
Tanya Pickett, (ph) 254-526-7538 - (fx) 254-526-0729

SAN ANTONIO: 121 Interpark Blvd., Suite 701, San Antonio, TX 78216

Felicia Fernandez , (ph) 210-615-1302 - (fx) 210-615-1304

Exhibit A

Exhibit B AIA G702

Exhibit A

and E:

‘The Master Agreement to which this exhibit is appended represents a universal document setting forth the basic terms and
conditions under which Subcontractor will provide services to Contractor under a variety of Prime Contract relationships.
To the extent that those Prime Contracts require terms which are in conflict to or in excess of the terms of this Master
Agreement, a set of special conditions, inclusions and exclusions will be derived which summarize those conflicts or excess
requirements. These special conditions, as developed, will be appended to the Master Agreement throughout it life as new
Prime Contracts are awarded to Contractor, thereby making Subcontractor eligible to participate in contracting activities
under new Work Releases or contracts relating to specific work without the need to execute an entire new Master
Agreement or subcontract receipt & of the special conditions as described below:

Special C

(as added per Contractor Prime Contract)

Contractor
Acknowledgement

Subcontractor
Acknowledgement

Date of Special
Prime Contract Conditions
Adjutant Generals Dept
Austin Community College
Bell County

Bexar Count

Brazos Count

City of Austin

City of Beaumont

City of College Station
City of Coppell

City of Houston

City of Killeen

City of Rockwall

City of San Antonio
Comal ISD

Copperas Cove

D State Health Services
Dripping Springs ISD__

Fort Bend ISD

Galena Park ISD

Humble ISD

Jefferson County

Killeen ISD

Lone Star College System

Lower Colorado River Authorit
North Forest ISD

Round Rock ISD

Sam Houston State Universit

San Jacinto College District
Texas Facilities C

Texas Parks and Wildlife

Texas State Technical College

TX Dept of Aging & Disability Services
University of Texas System
UTHSC - SA

uTMB
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Users may obtain validation of this document by requesting a completed AIA Document D401 - Certification of Document's Authenticity from the Licensee.

Exhibit B AIA 703

EXHIBIT B

Jamail & Smith Construction Master Agreement
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Exhibits Contd.

Exhibit C.1

1.

4.1

4.2

43

Minimum Master Agreement Insurance Requirements

Subcontractor shall promptly obtain insurance for the Work as specified in this Subcontract Agreement. Subcontractor must use Contractor's standard insurance certificate
form. Subcontractor shall provide the required insurance certificate(s) to Contractor prior to commencing the Work specified in each Work Release and shall be liable to
Contractor for the consequences of Subcontractor's delay in obtaining the required insurance policies and coverages. Subcontractor acknowledges that it may not enter the
jobsite unless and until Contractor receives and approves the specified insurance certificate(s) with required coverage.

Each insurance certificate must state that the insurance carrier is required to give Contractor thirty (30) days prior written notice of cancellation or material change that
reduces or restricts the coverages or liability limits of any insurance policy. Subcontractor's insurance certificate(s) shall also include the Project name in a conspicuous
location - The insurance requirements described in this Agreement are not intended to and shall not in any way limit or qualify the liabilities and obligations Subcontractor
assumes pursuant to this Agreement and any Work Release.

The insurance policies required in Articles 4.2, 4.3 and 4.4 shall (1) name Owner, Contractor, Architect/Engineer, their respective shareholders, members, partners, joint
venturers, co-venturers, affiliates, subsidiaries, successors and assigns (collectively “Contractor Parties”) as additional insureds, (2) contain a waiver of subrogation in favor of
Contractor Parties, and (3) state that such policies are primary and non-contributory with any insurance carried by Contractor Parties. Subcontractor shall be responsible for
all deductibles. The following endorsement forms or an equivalent contractor approved version shall be incorporated into each such policy:

(a) Additional Insured (CG 20 10 1185) and

(b) Waiver of Subrogation (CG 24 04 11-85)

During the full term of the Work and of this Agreement, Subcontractor shall at all imes maintain the following insurance coverage, with limits not less than those described
below, with insurers licensed to do business in the State and in forms or policies acceptable to Owner and Contractor:

Worker's Compensation Insurance:

Workers Compensation and Employers’ Liability Insurance, in accordance with all applicable State and Federal laws and endorsed specifically to include the following
minimum coverages: Statutory Workers' Compensation for state of hire/operation, Employers Liability with limits not less than $1,000,000 and including Occupational Disease
Coverage, A Waiver of Subrogation in favor of Owner and Contractor executed on endorsement form required at paragraph 3, Other States Insurance, Voluntary
Compensation and Alternate Employer Endorsement in favor of Jamail group.

Commercial General Liability Insurance:

Commercial General Liability Insurance, on an occurrence form, with limits of liability for bodily injury and for property damage of not less than:
Each Occurrence Limit: $1,000,000

General Aggregate: $2,000,000 (Endorsed for designated project CG 25 03 03 97).

Products & Completed Operations Aggregate: $2,000,000

Personal & Advertising Injury Limit: $1,000,000

The Commercial General Liability Policy shall include the following minimum coverages: Premises/Operations, Independent Contractors, Completed Operations for a period
of two (2) years after Substantial Completion of the Project, Broad Form Contractual Liability to cover the Indemnity and other applicable sections of this Agreement, Broad
Form Property Damage, Personal Injury Liability with exclusions related to contractual liability deleted, “Action Over” / Indemnity Buyback Coverage and Explosion-Collapse-
Underground. Further such policy shall not include the cost of defense within the limits of coverage.

Auto Liability Insurance (form ISO CA 0001 or equivalent):
Bodily Injury and Property Damage: $500,000 Combined Single Limit. The Auto Liability Policy shall be written on a Texas Commercial standard form and cover all owned,
non-owned and hired automobiles.

4.4 Excess (Umbrella) Insurance:

4.5

4.6

4.7

Jamail & Smith Construction Master Agreement

Bodily Injury and Property Damage: $1,000,000 per occurrence and in aggregate. The Excess (Umbrella) Policy shall provide coverage that is at least as broad as and for
the same term as the primary policy and the limits shall be in addition to those provided by the coverages required in 4.1, 4.2 and 4.3 and shall contain a drop down
provision.

Subcontractor's Equipment Insurance:

Subcontractor's equipment insurance, on an “all risk” form which shall protect Subcontractor against losses caused by physical damage to all Subcontractor's tools,
equipment and materials which are used to prosecute the Work but which are not incorporated into the Work. Subcontractors equipment insurance must include a full waiver
of subrogation in favor of Contractor Parties.

Professional Liability:

When applicable to Subcontractor's scope of work, Subcontractor shall maintain Professional Liability Insurance with limits not less than $1,000,000 covering all claims the
Subcontractor shall become legally obligated to pay resulting from any negligent act, error, or omission related to Subcontractor's professional services required under this
Agreement.

Pollution Liability:

When applicable to Subcontractor's scope of work, Subcontractor shall maintain Pollution Liability Insurance with limits not less than $1,000,000 covering the subcontractor's
liability for bodily injury, property damage and environmental damage resulting from pollution and related cleanup costs incurred, all arising out of the work or services to be
performed under this Agreement. Coverage shall be provided for both work performed on site, as well as during the transport of hazardous materials.

Page 2 of 5




Exhibits Contd.

Minimum Master Agreement Insurance Requirements, Cont’d.

5. Builder's Risk Insurance:
Owner or Contractor may provide Builder's Risk insurance for the entire Project, insuring against all risks of direct physical loss or damage to materials, equipment,
machinery and other property incorporated in the Project, subject to policy exclusions and deductibles. Subcontractor to verify that Builders Risk Insurance has been
provided for each Project, failing which, if no such insurance is provided, Subcontractor assumes all risk of loss of or damage to any materials, equipment, tools, appliances
or other items of value provided to the Project by or through Subcontractor, regardless of any transfer of title to same, through the date of final payment to Contractor by
Owner. Builder's Risk insurance, if provided, will not provide coverage for tools, equipment or other items which Subcontractor uses in connection with the Work and which
are not intended to become a permanent part of the Work. Subcontractor shall waive its right of subrogation against Owner and Contractor for damage caused by fire or
other perils. If Subcontractor makes a claim on the Builder's Risk policy Subcontractor shall pay its pro rata share of the policy's deductible amount, up to an including one
hundred percent (100%) if applicable.

6. All policies of insurance presented as proof of compliance with the above requirements must be provided by insurance companies having Best's Ratings of B+ or greater as
shown in the most current issue of Best Rating's Guide. Policies of insurance issued by insurance companies not rated by Best's pr having Best's rating lower than B+ will
not be accepted as complying with the insurance requirements of the contract unless such insurance companies were approved in writing prior to award of work release.

7. Any deviations from the standard insurance requirements set forth in Exhibit C.1 must be granted in writing on Contractors Compliance Deviation form on a per job basis and
shall become part of the work release for said project.

8. Subcontractor shall furnish on a form acceptable to Contractor, current certificates of insurance signed by authorized representatives of the insurance companies providing
the coverage evidencing the same or greater insurance coverages and minimal limits as required to be carried by Subcontractor under provisions of this Agreement. The
insurer shall acknowledge that the additional insureds have no liability for payment of premiums of such insurance.

9. Subcontractor agrees, upon request of Contractor, to immediately submit a certified copy of its insurance policies for inspection by Contractor.

Page305
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Exhibits Contd.

Exhibit D

Exhibit D, page 2

Exhibit D

Joint Check Agreement (3 Pages)

JOINT CHECK AGREEMENT

This Joint Check Agreement ("Agreement") is made between Jamail ("Contractor"),

("Subcontractor"), and
("Sub-Subcontractor/Supplier”). This
Agreement is made pursuant to the Master Agreement between Contractor and Subcontractor,
dated , concerning the , (the "Project").

Contractor, Subcontractor and Sub-Subcontractor/Supplier each agree that any one or
more payments made by Contractor for labor performed or material furnished by Subcontractor
to Sub-Subcontractor/Supplier relating to the Project may be paid by joint check, or directly paid
by Contractor to Sub-Subcontractor/Supplier, as determined by the Contractor from time to time.

t and Sub-Sut Supplier each agree and do hereby give full credit
to Contractor for all money paid by Contractor in the form of a joint check to both, or a direct
payment to Sub-Subcontractor/Supplier, as if fully and solely received by either, even though all
or a portion of each such payment may have been kept by the other. Subcontractor and Sub-
Subcontractor/Supplier do each hereby waive any and all claims of lien, claims of trust funds,
claims on bonds, and all other claims to the full extent of each payment so made by Contractor.
All payments and credits given shall be applied to the Project (as defined in the Master
Agreement and/or Work Release) only, until all debts and claims relating to this Project have
been paid and credited in full.

Any invoice or rendered by Sub-Sut Supplier to Contractor_in
connection with this A constitutes and shall be an express repr ion and warrant
by Sub-Subcontractor/Supplier that said invoice or is for labor and/or materials

rovided to the Project by Sub-Subcontractor/Supplier and that no amount of the payment of said
invoice or shall be ded or otherwise paid to Subcontractor.

Contractor has the right to deduct from the balance of subcontract funds, if any, due or to
become due Subcontractor, all payments made by Contractor directly to Sub-
Subcontractor/Supplier, other sub-subcontractors, vendors, suppliers or other claimants of
Subcontractor.

This Agreement shall not be construed to be a release of any of Subcontractor's
contractual obligations under its Master Agreement with Contractor. Funds in the hands of
Contractor, if any, lawfully due Subcontractor, after proper notice to Contractor, are held in trust
for Sub-Subcontractor/Supplier's estate. All provisions of the Subcontract Agreement are still in
full force and effect, save and except only those portions, if any, which are modified by this
Agreement.

Nothing herein shall obligate Contractor to issue any joint checks or directly pay Sub-
Subcontractor/Supplier, nor shall Contractor become obligated to pay more than the aggregate
contract sum of the Subcontract Agreement, as amended. Contractor has sole discretion

Exhibit D, page 3

regarding delivery of its payment to either or both parties hereto. Sub-Subcontractor/Supplier
and Subcontractor agree to keep Contractor fully informed on a current basis as to the status of
the account of Subcontractor on this Project, and Contractor may rely on such information in
deciding when to make payments hereunder, to whom, and in what amounts. Sub-
Subcontractor/Supplier agrees to notify Contractor in writing of the status of Subcontractor's
account on or before the day of each month, or if no date is inserted, on the last day of
each month. Sub-Subcontractor/Supplier waives all claims for labor or materials not disclosed to
Contractor at least ten (10) days prior to the date payment is next due Subcontractor by
Contractor. Contractor may require Subcontractor and/or Sub-Subcontractor/Supplier to furnish
notarized, recordable Releases or Lien Waivers ("Releases") as a condition precedent to any
payment. Such Releases shall be effective as of, and shall include, all claims for labor, materials
shipped or work in progress through the date of said Release, save and except only unpaid
retainage, if any, specifically stated in said Release.

Contractor, Subcontractor and Sub-Subcontractor/Supplier agree that this Agreement is
entered into only for the convenience of the parties, and is not a guarantee, subcontract or
promise of payment to Subcontractor or Sub-Subcontractor/Supplier. Subcontractor and Sub-
Subcontractor/Supplier agree that this Agreement shall not be construed as a waiver of any of
Contractor's rights against Sut and Sub-Sub Supplier.

Subcontractor and Sub-Subcontractor/Supplier agree that should a dispute arise between
Contractor and Subcontractor and/or Sub-Subcontractor/Supplier, or any of them, Contractor
may terminate this Agreement. Further, in the event Subcontractor is terminated by Contractor
this Agreement shall terminate contemporaneously.

it and Sub-Sut or/Supplier agree and represent that the total value of
labor and/or materials to be provided by Sub-Subcontractor/Supplier to Subcontractor in
connection with the Project is $ . SUBCONTRACTOR AND SUB-

SUBCONTRACTOR/SUPPLIER AGREE TO WAIVE ALL CLAIMS FOR ANY AND
ALL MATERIALS ABOVE AND/OR BEYOND THIS AMOUNT, UNLESS AMOUNT IS
AMENDED BY WRITTEN AND SIGNED ATTACHMENT BY ALL PARTIES.

This Agreement shall be binding on the heirs and assigns of each party hereto, their
officers, directors, managers, shareholders, parents, subsidiaries, affiliates, receivers, attorneys,
trustees, and anyone claiming by, through or under any part hereto. This Agreement shall be
construed in accordance with the laws of the State of Texas, and all claims involving Sub-
Subcontractor/Supplier, directly or indirectly, shall be enforceable by arbitration, if arbitration is
a part of the Master Agreement between Contractor and Subcontractor, and Sub-
Subcontractor/Supplier agrees to join in any such arbitration proceeding as a party.

Notices required herein shall be deemed effective when received in writing by the
addressee at the addressee's address as indicated below. Notice may be by hand delivery,
certified mail or fax, but the sender must have proof of delivery to the addressee. Any party may
designate a new address by complying with the notice requirement in this paragraph.

This Agreement may be terminated by any party on not less than thirty (30) days notice to all
parties hereto.

EXECUTED on this day of ,2003.
(Contractor) (Subcontractor)
(Address) (Address)

Fax Number: Fax Number:
By: By:
Title: Title:

(Subcontractor/Supplier)

(Address)

Fax Number:

By:

Title:

Exhibit E

Exhibit E
Reserved for Work Release and Progress Schedule

Will be issued on a per job basis when awarded work.
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Exhibits Contd.

Exhibit F.1 Exhibit F.2
PARTIAL RELEASE OF CLAIM SUBCONTRACTOR’S AND SUPPLIERS UNCONDITIONAL WAVIER
AND
OF SUBCONTRACTOR’S AND SUPPLIERS FULL RELEASE OF LIEN AND/OR CLAIM

THIS DOCUMENT WAIVES RIGHTS UNCONDITIONALLY AND STATES THAT YOU HAVE BEEN PAID
FOR GIVING UP THISE RIGHTS AND THIS DOCUMENT SHALL BE ENFORCEABLE AGAINST YOU
ONCE YOU HAVE SIGNED IT.

Project Number: Project Name:

That the undersigned being a Subcontractor and/or Supplier thereby having all authority and power

to execute and deliver this instrument have furnished labor and / or materials in conjunction with the Project Number: Project Name:
construction affecting that certain real property situated in County, Texas, and being The Undersigned, having all authority and power to execute and deliver this instrument and doing
more particularly described as follows: so voluntarily, has been fully paid for all labor, services, equipment, and materials furnished in

conjunction  with  the construction of such  improvements in the amount of
o . . . S e . Dollars, regarding that certain real property situated in the following
The Subcontractor anq/or Supplier has beep partially paid for laboy apd / or materials furnished of ‘lhe County: and being more particularlydeacgibed as foNBws:
above referenced Project Name and Project Number of the said improvements and construction
through , 20 (“Cutoff Date”). For, and in consideration in the amount of Subcontractors and/or Suppliers hereby warrant and represent that: (a) All Materials delivered by and for

T Dollars, in consideration of said payments the undersigned the above described project are for the therein negotiated and intended use only; (b) all laborers,
- " H N ! mechanics, sub-contractors, material-men and suppliers who have performed work and provided
does hereby waive and release any claim against any payment bond surety and any claim against materials, machinery, equipment, fixtures, tools, ing an i the of the
Williams & Thomas, LP, d/b/a Jamail & Smith Construction, with respect to and on said above subcontract have been fully paid. In addition any Subcontractor and/or supplier, for himself or itself, its or
described premises, and the improvements thereon, and on the monies or other considerations due or his successors, and on behalf of all persons able to claim through or under either hereby (i) waives,

to b due from tt by virtue of said contract. ¢ of lab " terial relinquishes and releases all liens and right or claim to a lien for labor or materials furnished in the
0 become due from the owner, by virtue of said contract, on account ot fabor, services, materia's, construction, improvement, alteration or repair involved in performance under the subcontract; (ii) and

fixtures, apparatus, machinery or other items of value furnished by the undersigned to or for the further agrees to save, release and hold harmless Contractor, Williams & Thomas, LP, d/b/a/ Jamail &
above-described premises, through the Cutoff Date, excepting only any contractual retainage Smith Construction (hereinafter referred to as “Contractor”), from all liability, costs and expenses,
withheld. including reasonable attorney fees; by way of (a) discharge (by Bond or otherwise) or to defend the suit to

enforce, any mechanic’s or material-men’s lien, claim to or right of action for such lien, which may be filed;
and (b) satisfy any claims or demands arising out of, due or which may be made, directly or indirectly

Executed this day of .20 attributable to the subcontract, any work performed or supplies furnished thereunder, or in furtherance of
the construction or completion of the subcontract work; and (c) hereby releases Contractor, and any money
COMPANY NAME: earned by Contractor, or sureties of Contractor, from all claims of action, liability and lien which may be

filed or asserted in connection with the subcontractor and/or supplier.
PRITNED NAME & TITLE:
Authorized Officer of Sub-Contractor and/or Supplier

This instrument is delivered in consideration of and for the purpose of inducing Contractor, to make a final
payment to the sub-contractor and/or supplier pursuant to the terms of the subcontract. Subcontractor
and/or supplier acknowledge that upon receipt of this final payment, subcontractor and/or supplier has
been paid in full the total subcontract price of referenced above for all the work performed under the
subcontract, including retainage, if any.

SIGNATURE:

Authorized Officer of Sub-Contractor and/or Supplier

ACKNOWLEDGMENT EXECUTED THIS day of , 20,
COMPANY NAME:
THE STATE OF TEXAS §
§ PRITNED NAME & TITLE:
COUNTY OF § Authorized Officer of Sub-Contractor and/ or Supplier
SIGNATURE:
This instrument was acknowledged before me on this ___ day of 20, Authorized Officer of Sub-Contractor and/ or Supplier
by of ACKNOWLEDGMENT
Name of Party Signing Title of Party Signing Name of Company THE STATE OF TEXAS g
COUNTY OF. §
This instrument was acknowledged before me on this __ day of , 20__, by
o .
Notary Public in and for Nar o Pty Sigring oo PartySgming . Nareof Compary
The State of TEXAS
Notary Public in and for
The State of TEXAS
Exhibit G Exhibit H: Subcontractor’s Daily Report

JAMAIL
Exhibit G &SMITH

Reserved
Exhibit H

SUBCONTRACTOR’S WEATHER CONDITIONS

AffldaV|t and B|I| Of Sale DAILY TEMPERATURE ______ RISING/FALLING
REPORT

for Sto red Mate rIaIS CONDITIONS:  RAINY || ory L
WINDY cLoupy
Date:
Project:
Contractor

Number of Employee’s on Project Today

Total Hours to Date

DESCRIPTION OF WORK PERFORMED TODAY (Show what was done and where):

ANTICIPATED WORK TO BE PERFORMED (PLAN FOR THE NEXT COUPLE OF DAYS)

REMARKS: (Explain Accident, Reasons for Delays, etc.)

ADDITIONAL INFO / MANPOWER OR CORRDINATION NEEDED:

Superintendent or Foreman Today's Date
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